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January 30, 2004 
Supersedes October 15, 2003 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments & Submission of 
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Augusta.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Utilization commitment in the proper amounts and 

signed the DBE Certification? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3410. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
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NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids  using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  

mailto:MDOT.contracts@maine.gov
http://www.bidx.com/
mailto:rebecca.pooler@maine.gov


NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form by close of 
Business (4:30 P.M.) on Bid day. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION PLAN 

 
Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day. 

 
 

TO:   MDOT Contracts Section   Contractor: ______________________________ 
 16 State House Station,   Prepared by: _____________________________ 
 Augusta, Me 04333-0016 
 or      Telephone: _____________ Fax: ____________ 
 Fax: 207-624-3431 
 
BID PRICE: $____________FEDERAL PROJECT #____________LOCATION: _____________ 
 

TOTAL DBE PARTICIPATION AS A PERCENT OF TOTAL BID PRICE = _______% 
 
 

DBE Firm* Unit/Item Cost Unit # Description of work & 
Item Number 

Actual $ 
Value 

     
     
     
     
     
     
     
     
     

     
                                                                                       Total >  

 
If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach 
supporting evidence of this effort: 
__________________________________________________________________________________________
_________________________________________________________________________________________. 
 
Examples:  Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.  
No DBE firms bid. 
 

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit. 
Directory of certified DBEs is available on MDOT’s website: www.state.me.us/mdot 

 
 
Equal Opportunity Use: 
 
Plan received ___/___/___ Verified by: ____________________ Action: ____________________ 
 
 



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
NOTICE TO CONTRACTORS 

 
Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid for the Hot 
Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement, Drainage and Safety Improvements in the towns of 
Hampden, Newburgh and Dixmont” will be received from contractors at the Reception Desk, Maine DOT Building, Child Street, 
Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on March 31, 2004, and at that time and place publicly opened and read.  
Bids will be accepted from contractors prequalified by the Department of Transportation for highway construction or paving projects.  
All other Bids may be rejected. MDOT provides the  option of electronic bidding.  We accept electronic bids for those bid 
packages posted on the bidx.com website.  Electronic bids do not have to be accompanied by paper bids.  Please note: the 
Department will accept a facsimile of the bid bond; however, the original bid bond must then be received at the MDOT 
Contract Section within 72 hours of the bid opening.  Until further notice, dual bids (one paper, one electronic) will be 
accepted, with the paper copy taking precedence.   
 
Description: Maine Federal Aid Project No.; STP-1139(900)X, PIN 011399.00; STP-A140(000)X, PIN 011400.00; NH-1140(700)E, PIN 
011407.00 
 
Location:  In Penobscot County, in the towns of Newburgh and Dixmont, project STP-1139(900)X is located on Route 202 beginning at 
Route 7 and extending northerly 10.87 miles. In the town of Hampden, project STP-A140(000)X is located on Route 202 beginning 0.20 
of a mile westerly of Canaan Road and extending easterly 2.94 miles. In the town of Hampden, project NH-1140(700)E is located on 
Route 1A beginning at the Winterport town line and extending northerly 0.975 of a mile. 
 
Outline of Work: Hot Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement, Drainage, Safety Improvements and other 
incidental work. 
 
For general information regarding Bidding and Contracting procedures, contact Bruce Carter at (207)624-3430.  Our webpage at 
http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders List, written portions of 
bid amendments (not drawings), and bid results.  For Project-specific information fax all questions to Jamie Andrews at (207)624-3401.  
Questions received after 12:00 noon of Monday prior to bid date will not be answered.  Bidders shall not contact any other Departmental 
staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained.  Hearing 
impaired persons may call the Telecommunication Device for the Deaf at (207)287-3392. 
 
Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department of Transportation’s 
Division Office in Bangor.  They may be purchased from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit 
card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 
State House Station, Augusta, Maine 04333-0016.  They also may be purchased by telephone at (207)624-3536 between the hours of 8:00 
a.m. to 4:30 p.m.  Bid Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable. 
 
Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid 
amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States postal money order in the 
amount of $ 80,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract 
Payment Surety Bond, each in the amount of 100 percent of the Contract price, will be required of the successful Bidder. 
 
This Contract is subject to all applicable Federal Laws.  This contract is subject to compliance with the Disadvantaged Business 
Enterprise program requirements as set forth by the Maine Department of Transportation. 
 
All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002", 
price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail] Standard Detail updates can be found 
at http://www.state.me.us/mdot/project/design/homepg.htm 
  
The right is hereby reserved to the MDOT to reject any or all Bids. 
 
Augusta, Maine 
March 17, 2004 
         JOHN E. DORITY 
         CHIEF ENGINEER 
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SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
&  

SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE) 
 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.state.me.us/mdot/comprehensive-list-projects/project-information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, and to incorporate them into their Bid Package. The Maine DOT will not 
post Bid Amendments any later than noon the day before Bid opening. 

 
Amendment Number Date 

  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package. Failure to 
acknowledge receipt of all Amendments to the Bid Package will be considered a Non-curable 
Bid Defect in accordance with Section 102.11.1 of the Standard Specifications, Revision of 
December 2002. 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 

 
 
 
 
Bid Bond Validation Number _____________________________________ 
(Applicable to annual bid bonds or electronic bid bonds.) 



 
 
 
                       MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                   BID 
 
 
 
 
 
       DATE OF OPENING :                           CALL ORDER : 
 
                        CONTRACT ID : 011399.00 
 
                                PROJECTS 
                        ------------------------------ 
                               STP-1139(900)X 
                               STP-A140(000)X 
                               NH-1140(700)E 
 
               COUNTY : PENOBSCOT 
 



 
  
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      040309 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011399.00         PROJECT(S): STP-1139(900)X 
                                            STP-A140(000)X 
                                            NH-1140(700)E 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  HIGHWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0010|JOINTS                   |       1000.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |204.21 ADD SHOULDER      |               |          |     |          | 
  0020|AGGREGATE - TRUCK        |       1500.000|          |     |          | 
      |MEASURE                  |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.20 INSLOPE           |               |          |     |          | 
  0030|EXCAVATION               |      49270.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.22 INSLOPE           |               |          |     |          | 
  0040|EXCAVATION - GUARDRAIL   |       5000.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.30 DITCH EXCAVATION  |               |          |     |          | 
  0050|                         |      46740.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |310.35 COLD IN-PLACE     |               |          |     |          | 
  0060|RECYCLED ASPHALT         |     140300.000|          |     |          | 
      |PAVEMENT (TRAVELING      |SY             |          |     |          | 
      |PUGMILL) 5 INCH          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0070|9.5 MM HMA   (SIDEWALKS, |        333.000|          |     |          | 
      |DRIVES, INCIDENT ALS)    |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0080|9.5 MM HMA               |      19540.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.212 HOT MIX ASPHALT  |               |          |     |          | 
  0090|4.75 MM HMA              |       1650.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      040309 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011399.00         PROJECT(S): STP-1139(900)X 
                                            STP-A140(000)X 
                                            NH-1140(700)E 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0100|COAT APPLIED             |       5740.000|          |     |          | 
      |                         |G              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |411.10 UNTREATED         |               |          |     |          | 
  0110|AGGREGATE SURFACE COURSE |        196.000|          |     |          | 
      |(TRUCK MEASURE)          |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.16 15 INCH CULVERT   |               |          |     |          | 
  0120|PIPE OPTION I            |       1414.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.17 18 INCH CULVERT   |               |          |     |          | 
  0130|PIPE OPTION I            |        392.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.179 18 INCH CULVERT  |               |          |     |          | 
  0140|PIPE OPTION III          |       1389.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.199 24 INCH CULVERT  |               |          |     |          | 
  0150|PIPE OPTION III          |       1037.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.205 30 INCH          |               |          |     |          | 
  0160|REINFORCED CONCRETE PIPE |        188.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.215 36 INCH          |               |          |     |          | 
  0170|REINFORCED CONCRETE PIPE |         66.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.245 54 INCH          |               |          |     |          | 
  0180|REINFORCED CONCRETE PIPE |         64.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.18 ADJUSTING MANHOLE |               |          |     |          | 
  0190|OR CATCH BASIN TO GRADE  |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      040309 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011399.00         PROJECT(S): STP-1139(900)X 
                                            STP-A140(000)X 
                                            NH-1140(700)E 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |604.182 CLEAN EXISTING   |               |          |     |          | 
  0200|CATCH BASIN AND MANHOLE  |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.10 6 INCH UNDERDRAIN |               |          |     |          | 
  0210|OUTLET                   |         12.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.178 GUARDRAIL BEAM   |               |          |     |          | 
  0220|                         |        375.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0230|- SINGLE RAIL            |        737.500|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.231 GUARDRAIL TYPE   |               |          |     |          | 
  0240|3C - 15 FOOT RADIUS AND  |        150.000|          |     |          | 
      |LESS                     |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.232 GUARDRAIL TYPE   |               |          |     |          | 
  0250|3C - OVER 15 FOOT RADIUS |        138.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0260|SINGLE RAIL - GALVANIZED |         11.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0270|DELINEATOR POST          |         45.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.362 GUARDRAIL        |               |          |     |          | 
  0280|ADJUSTED                 |       1225.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.364 GUARDRAIL REMOVE,|               |          |     |          | 
  0290|MODIFY AND RESET, TYPE   |        250.000|          |     |          | 
      |3B                       |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      040309 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011399.00         PROJECT(S): STP-1139(900)X 
                                            STP-A140(000)X 
                                            NH-1140(700)E 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0300|                         |         64.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.754 WIDEN SHOULDER   |               |          |     |          | 
  0310|FOR GUARDRAIL 350 FLARED |         22.000|          |     |          | 
      |TERMINAL                 |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0320|FLARED TERMINAL          |         22.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0330|                         |        788.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0340|                         |        200.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0350|BLANKET                  |      20780.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0360|                         |         90.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0370|NUMBER 1 - PLAN QUANTITY |         36.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0380|NUMBER 2 - PLAN QUANTITY |        778.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0390|QUANTITY                 |        814.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      040309 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011399.00         PROJECT(S): STP-1139(900)X 
                                            STP-A140(000)X 
                                            NH-1140(700)E 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0400|GEOTEXTILE               |        750.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY PVMT.   |               |          |     |          | 
  0410|MARK LINE, W OR YELLOW   |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0420|STRAIGHT TIME            |         25.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.10 AIR COMPRESSOR    |               |          |     |          | 
  0430|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.11 AIR TOOL          |               |          |     |          | 
  0440|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.111 TRACTOR MOUNTED  |               |          |     |          | 
  0450|HYDRAULIC HAMMER         |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0460|EXCAVATOR (INCLUDING     |         40.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0470|OPERATOR)                |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0480|(INCLUDING OPERATOR)     |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0490|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      040309 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 011399.00         PROJECT(S): STP-1139(900)X 
                                            STP-A140(000)X 
                                            NH-1140(700)E 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.32 CULVERT CLEANER   |               |          |     |          | 
  0500|(INCLUDING OPERATOR)     |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0510|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0520|                         |       5680.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0530|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0540|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0550|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0560|TRAINING (BID)           |       1000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, STP-1139(900)X, PIN 
011399.00; STP-A140(000)X, PIN 011400.00; NH-1140(700)E, PIN 011407.00, for 
the Hot Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement, 
Drainage and Safety Improvements in the towns of Hampden, Newburgh and 
Dixmont, County of Penobscot, Maine.  The Work includes construction, 
maintenance during construction, warranty as provided in the Contract, and other 
incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 18, 2004.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 



 

 
 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 



 

 
F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: STP-1139(900)X, PIN 011399.00; STP-A140(000)X, PIN 011400.00; NH-
1140(700)E, PIN 011407.00, for the Hot Mix Asphalt Overlay, Cold in-Place 
Recycling Asphalt Pavement, Drainage and Safety Improvements in the towns of 
Hampden, Newburgh and Dixmont, County of Penobscot, State of Maine, on 
which bids will be received until the time specified in the “Notice to Contractors” 
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 



 

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, STP-1139(900)X, PIN 
011399.00; STP-A140(000)X, PIN 011400.00; NH-1140(700)E, PIN 011407.00, for 
the Hot Mix Asphalt Overlay, Cold in-Place Recycling Asphalt Pavement, 
Drainage and Safety Improvements in the towns of Hampden, Newburgh and 
Dixmont, County of Penobscot, Maine.  The Work includes construction, 
maintenance during construction, warranty as provided in the Contract, and other 
incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 18, 2004.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 



 

 
 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 



 

 
F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: STP-1139(900)X, PIN 011399.00; STP-A140(000)X, PIN 011400.00; NH-
1140(700)E, PIN 011407.00, for the Hot Mix Asphalt Overlay, Cold in-Place 
Recycling Asphalt Pavement, Drainage and Safety Improvements in the towns of 
Hampden, Newburgh and Dixmont, County of Penobscot, State of Maine, on 
which bids will be received until the time specified in the “Notice to Contractors” 
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 



 

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 1705 U.S. Route 202, 
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and _________(Name of the firm bidding the job)__________________                                                               
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 



 

 
The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
 



 

 

      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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January 26, 1999 

1 of 1 

SPECIAL PROVISION 
PARTNERING 

 
The successful bidder will have the opportunity to enter into a cooperative partnership 
agreement with the State Department of Transportation for the contract.  The objective of 
this agreement is the effective completion of the work on time and to the standard of 
quality that will be a source of pride to both the State and the Contractor.  The partnering 
agreement will not affect the terms of the contract.  It is intended only to establish an 
environment of cooperation between the parties.  If the partnering agreement is accepted. 
 
1. Contractor shall select and provide a third-party facilitator to conduct the team 
building workshop for the Contractor and Department personnel.  Facilitator selection 
shall require Department concurrence.  The cost for the facilitator and his associated 
expenses will be shared equally by the Department on the next monthly estimate, 
following receipt of invoice(s) from the Contractor, on an extra work basis. 
 
2. Contractor and Department will exchange lists of the key personnel to be 
participants in the workshop.  The list will contain the name and job title of each person, 
a contact phone number, and the address for job related correspondence. 
 
3. The Contractor shall select the location and make all arrangements for space as 
required by facilitator, and for any meals required.  This cost to be shared equally. 
 
4. A working arrangement for the partnership will be agreed upon in writing at the 
workshop.  The arrangement will set out the mutually recognized goals and expectation 
of the parties. 
 
5. The Contractor and the Department agree to make an effort to maintain identified 
key personnel assigned to the work for its duration.  A timely notice by each shall be 
given if changes by either must be made. 
 
6. Project issues shall be processed in the manner agreed upon by the parties during 
the orientation. 
 
7. Follow-up workshops may be held periodically throughout the duration of the 
contract as agreed by the Contractor and the Department. 
 
8. The Partnering Agreement is not intended to be a legal document.  Failure by either 
party to follow the process identified will not be grounds for any claim under the contract. 
 
9. ARE YOU INTERESTED IN THIS OPPORTUNITY?  YES _____   NO _____ 
 









STP-1139(900)X
Dixmont - Newburgh

PROJECT STATIONING

Lt Station Rt

End Project 576+55 End Project

Rte. 69 563+58 Rte. 69

537+46 o Pole # 120

Newburgh Elementary 519+66

500+00 Chapman Rd.

Lindsey Rd. 451+81

Flinn Rd. 422+21

407+70 Kennard Rd.

380+87 o Pole #341

Thurlow Rd. 354+90

330+24 Mudgett Rd.

Miles Rd. 307+94

Pole #3 o 279+07

259+16 Fire Hydrant

Dixmont/Newburgh Town Line 257+40

237+10 o Pole #413
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STP-1139(900)X
Dixmont - Newburgh

PROJECT STATIONING

Lt Station Rt

Parson's Rd. 211+78

201+91 o Pole #78

175+42 Old County Rd. No.

Old County Rd. So. 174+84

158+98 o Pole #429

Fletcher Hill Rd. 134+26

Simpson Corner Rd. (Rte. 143) 119+29 Kennebec Rd.

109+50 o Pole #705

Garland Rd.

Mill Stream Rd. 83+80

Dun Hopnic Ln. 83+03

Lillian's Ln. 78+15

56+74 Town House Rd.

Pole #383 o 48+90

Pole #372 o 20+63

Begin Project 2+65 Begin Project
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STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

End Project End Project

563+62

576+55

558+56

550+10

551+58

558+56

563+31

527+93

537+34

543+26

544+53

500+46

508+07

508+95

515+95

563+31

563+62

576+55

543+26

544+53

550+10

551+58

508+95

515+95

527+93

537+34

500+46

508+07

Rt. #69 Rt. #69
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STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

475+91

479+08

485+50

499+60

451+96

453+51

467+28

471+19

441+19

448+03

449+71

451+34

439+26

485+50

499+60

467+28

471+19

475+91

479+08

449+71

451+34

451+96

453+51

439+26

441+19

448+03

Lindsay Rd.

Chapman Rd.

3/9/2004 State of Maine - Department of Transportation 2 of 7



STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

419+15

422+85

430+89

370+38

390+59

399+95

414+95

339+47

352+58

359+80

365+68

430+89

414+95

330+38

332+22

334+29

365+68

370+38

390+59

334+29

339+47

352+58

359+80

399+95

330+38

332+22

419+15

422+85
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STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

Miles Rd.

312+15

308+25

320+03

328+54

329+57

303+09 303+09

307+69 307+69

308+25

312+15

288+07 288+07

296+14 296+14

275+00 275+00

284+31 284+31

267+91 267+91

273+80 273+80

320+03

328+54

329+57

Mudgett Rd.
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STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

261+12 261+12

265+64 265+64

257+13

259+11 259+11

237+15 237+15

245+44 245+44

249+52 249+52

252+57 252+57

257+13

189+92

211+18

227+20

207+06

211+18

227+20

233+17 233+17

182+77 182+77

189+92

207+06
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STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

153+15153+15

160+00 160+00

176+21 176+21

Garland Rd.

Simpson Corner 
Rd.

Kennebec Rd.

128+86

123+72

119+51

128+86

123+72

119+51

118+86

84+70

91+81

118+86

75+75

91+81

84+70

83+79

83+30

79+51

75+75

79+51

83+30

83+79

70+8370+83
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STP-1139(900)X
DIXMONT - NEWBURGH
PROJECT STRIPING

24+50

29+50

11+3711+37

23+19

19+53

15+60

23+19

6+16

2+652+65

6+16

32+97

29+50

24+50

13+06

15+60

19+53

32+97

46+00

55+32

Begin ProjectBegin Project

55+32

42+03

34+09

46+00

34+09

42+03

13+06
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STP-1139(900)X
DIXMONT - NEWBURGH

RTE 9 202
SUPERELEVATIONS

Left Station Right

Match Existing 02+50 Match Existing

-2.0% 03+00 -2.0%

-2.0% 49+00 -2.0%

-2.0% 49+50 -0.7%

-2.0% 50+00 0.6%

-2.0% 50+50 1.9%

Start full super -3.2% 51+00 3.2% Start full super

End full super -3.2% 58+00 3.2% End full super

-2.0% 58+50 1.9%

-2.0% 59+00 0.6%

-2.0% 59+50 -0.7%

-2.0% 60+00 -2.0%

-2.0% 62+50 -2.0%

-0.5% 63+00 -2.0%

1.0% 63+50 -2.0%

2.5% 64+00 -3.0%

Start full super 4.0% 64+50 -4.0% Start full super

End full super 4.0% 70+50 -4.0% End full super

2.5% 71+00 -3.0%

1.0% 71+50 -2.0%

-0.5% 72+00 -2.0%

-2.0% 72+50 -2.0%

-2.0% 89+50 -2.0%

-2.0% 90+00 -0.7%

-2.0% 90+50 0.6%

-2.0% 91+00 1.9%

Start full super -3.2% 91+50 3.2% Start full super

3/9/2004 STATE OF MAINE - DEPARTMENT OF TRANSPORTATION 1 of 5



STP-1139(900)X
DIXMONT - NEWBURGH

RTE 9 202
SUPERELEVATIONS

Left Station Right

End full super -3.2% 108+00 3.2% End full super

-2.0% 108+50 1.9%

-2.0% 109+00 0.6%

-2.0% 109+50 -0.7%

-2.0% 110+00 -2.0%

-2.0% 126+50 -2.0%

-0.9% 127+00 -2.0%

0.3% 127+50 -2.0%

1.4% 128+00 -2.0%

Start full super 2.6% 128+50 -2.6% Start full super

End full super 2.6% 146+50 -2.6% End full super

1.4% 147+00 -2.0%

0.3% 147+50 -2.0%

-0.9% 148+00 -2.0%

-2.0% 148+50 -2.0%

-2.0% 208+50 -2.0%

-2.0% 209+00 -0.3%

-2.0% 209+50 1.3%

-3.2% 210+00 2.9%

Start full super -4.5% 210+50 4.5% Start full super

End Full Super -4.5% 220+00 4.5% End full super

-3.2% 220+50 2.9%

-2.0% 221+00 1.3%

-2.0% 221+50 -0.3%

-2.0% 222+00 -2.0%

-2.0% 228+50 -2.0%
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STP-1139(900)X
DIXMONT - NEWBURGH

RTE 9 202
SUPERELEVATIONS

Left Station Right

-0.5% 229+00 -2.0%

1.0% 229+50 -2.0%

2.5% 230+00 -3.0%

Start full super 4.0% 230+50 -4.0% Start full super

End full super 4.0% 238+50 -4.0% End full super

2.5% 239+00 -2.0%

1.0% 239+50 -2.0%

-0.5% 240+00 -2.0%

-2.0% 240+50 -2.0%

-2.0% 280+00 -2.0%

-2.0% 280+50 -0.7%

-2.0% 281+00 0.6%

-2.0% 281+50 1.9%

Start full super -3.2% 282+00 3.2% Start full super

End full super -3.2% 290+00 3.2% End full super

-2.0% 290+50 1.9%

-2.0% 291+00 0.6%

-2.0% 291+50 -0.7%

-2.0% 292+00 -2.0%

-2.0% 348+50 -2.0%

-0.9% 349+00 -2.0%

0.2% 349+50 -2.0%

1.3% 350+00 -2.0%

Start full super 2.4% 350+50 -2.4% Start full super

End full super 2.4% 355+50 -2.4% End full super

1.3% 356+00 -2.0%

0.2% 356+50 -2.0%
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STP-1139(900)X
DIXMONT - NEWBURGH

RTE 9 202
SUPERELEVATIONS

Left Station Right

-0.9% 357+00 -2.0%

-2.0% 357+50 -2.0%

-2.0% 410+00 -2.0%

-2.0% 410+50 -1.0%

-2.0% 411+00 0.0%

-2.0% 411+50 1.0%

Start full super -2.0% 412+00 2.0% Start full super

End full super -2.0% 421+00 2.0% End full super

-2.0% 421+50 1.0%

-2.0% 422+00 0.0%

-2.0% 422+50 -1.0%

-2.0% 423+00 -2.0%

-2.0% 486+00 -2.0%

-0.9% 486+50 -2.0%

0.2% 487+00 -2.0%

1.3% 487+50 -2.0%

Start full super 2.4% 488+00 -2.4% Start full super

End full super 2.4% 492+50 -2.4% End full super

1.6% 493+00 -1.5%

0.8% 493+50 -0.8%

0.0% 494+00 0.0%

-0.8% 494+50 0.8%

-1.6% 495+00 1.6%

-2.4% 495+50 2.4%

-3.2% 496+00 3.2%

Start full super -3.9% 496+50 3.9% Start full super

3/9/2004 STATE OF MAINE - DEPARTMENT OF TRANSPORTATION 4 of 5



STP-1139(900)X
DIXMONT - NEWBURGH

RTE 9 202
SUPERELEVATIONS

Left Station Right

End full super -3.9% 501+00 3.9% End full super

-3.0% 501+50 2.4%

-2.0% 502+00 0.9%

-2.0% 502+50 -0.6%

-2.0% 550+50 -2.0%

-1.0% 551+00 -2.0%

0.0% 551+50 -2.0%

1.0% 552+00 -2.0%

Start full super 2.0% 552+50 -2.0% Start full super

End full super 2.0% 559+50 -2.0% End full super

1.0% 560+00 -2.0%

0.0% 560+50 -2.0%

-1.0% 561+00 -2.0%

-2.0% 561+50 -2.0%

-2.0% 576+00 -2.0%

Match Existing 576+55 Match Existing
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   Dixmont - Newburgh     
 CONSTRUCTION NOTES STP-1139(900)X        

   

 Page 1 of 14 

Item 202.203 Pavement Butt Joints 
 

Grind butt joints on all paved drives, on both ends of the project, and on side roads, as 
directed by the Resident. 
 

Item 204.21 Add Shoulder Aggregate – Truck Measure   
  

This item will be used to shim areas to the correct cross-slope before or during the 
C.I.P process as directed by Resident. This item will also be used as material for the 
shoulders to bring them to the appropriate grade prior to paving. There are millings 
stockpiled in the MDOT maintenance lot on Rte 69 in Carmel that will be used as the 
aggregate for this item. Hauling, spreading, grading and compacting the material shall be 
incidental to this item. 

   
Item 211.20 Inslope Excavation 
 

Note:  Stations are approximate. Precise locations will be determined in                    
the field by the Resident. 

                         Left                                    Right 
Station  Station  Station  Station 
4+20 to 6+78  2+65 to 3+31 
6+95 to 7+20  11+81 to 13+57 
7+40 to 8+80  13+80 to 14+83 
9+92 to 10+27  28+20 to 29+19 
11+28 to 29+15  31+65 to 32+90 
29+41 to 34+00  53+82 to 54+66 
34+42 to 35+29  61+39 to 62+83 
35+79 to 39+95  63+32 to 66+90 
40+36 to 67+51  67+61 to 69+46 
67+83 to 77+72  73+55 to 74+85 
78+10 to 78+41  80+52 to 82+08 
78+69 to 81+06  89+62 to 90+33 
89+63 to 89+75  99+46 to 107+35 
100+00 to 102+60  107+69 to 109+37 
108+42 to 109+52  109+71 to 111+00 
111+21 to 111+31  118+54 to 118+81 
115+40 to 116+27  122+46 to 126+35 
118+82 to 119+94  127+44 to 130+15 
119+94 to 121+28  130+46 to 131+28 
121+50 to 124+28  134+00 to 136+00 
145+28 to 147+60  136+33 to 139+13 
171+44 to 174+65  139+41 to 142+09 
175+12 to 177+63  142+33 to 148+50 



   Dixmont - Newburgh     
 CONSTRUCTION NOTES STP-1139(900)X        

   

 Page 2 of 14 

190+58 to 197+80  151+33 to 151+79 
Item 211.20 Inslope Excavation, cont’d 
 
                         Left          Right 

Station  Station  Station  Station 
207+43 to 208+40  152+01 to 155+65 
209+09 to 211+32  155+99 to 160+74 
212+61 to 214+81  161+26 to 162+69 
224+40 to 225+79  170+50 to 175+20 
227+30 to 229+60  175+52 to 176+80 
231+67 to 233+48  177+53 to 180+71 
233+75 to 238+33  180+98 to 182+70 
242+21 to 243+23  182+91 to 183+14 
246+25 to 248+42  183+41 to 186+97 
248+70 to 252+28  188+00 to 188+37 
259+00 to 263+87  189+59 to 196+59 
272+46 to 276+75  211+15 to 215+27 
281+00 to 283+88  215+56 to 216+50 
301+00 to 306+80  217+43 to 224+37 
315+80 to 323+82  227+82 to 232+70 
324+02 to 326+45  241+62 to 243+82 
327+51 to 328+16  245+78 to 252+50 
328+72 to 329+61  257+37 to 260+92 
330+85 to 331+92  270+00 to 270+85 
339+45 to 340+25  273+66 to 276+66 
340+66 to 341+66  278+63 to 280+72 
341+96 to 342+53  281+04 to 284+73 
342+63 to 343+28  286+28 to 286+82 
344+58 to 345+00  289+20 to 292+31 
355+29 to 358+51  292+61 to 295+98 
363+69 to 366+78  296+53 to 299+67 
370+00 to 370+57  299+85 to 308+03 
372+78 to 375+41  308+34 to 310+42 
375+61 to 377+35  311+39 to 317+46 
377+59 to 382+60  321+95 to 324+59 
386+91 to 387+76  324+95 to 329+70 
388+07 to 392+74  330+37 to 338+58 
393+05 to 394+82  338+70 to 341+23 
395+17 to 398+12  341+39 to 342+43 
398+95 to 399+19  343+17 to 343+99 
399+51 to 400+31  344+20 to 346+28 
402+75 to 403+70  348+52 to 349+68 
404+08 to 407+59  354+58 to 356+42 



   Dixmont - Newburgh     
 CONSTRUCTION NOTES STP-1139(900)X        

   

 Page 3 of 14 

410+77 to 414+00  357+71 to 359+16 
Item 211.20  Inslope Excavation, cont’d 
 
                         Left                                    Right 

Station  Station  Station  Station 
414+21 to 416+54  362+35 to 364+00 
417+42 to 417+84  365+17 to 367+24 
418+08 to 418+62  367+53 to 369+12 
418+82 to 420+93  386+01 to 386+41 
421+22 to 422+45  386+91 to 387+94 
425+20 to 427+47  403+66 to 407+58 
427+87 to 429+91  407+99 to 410+75 
441+50 to 443+70  411+85 to 413+36 
445+00 to 445+88  432+83 to 434+72 
448+47 to 450+00  441+32 to 441+68 
452+73 to 453+85  451+43 to 451+56 
459+39 to 461+31  451+78 to 452+77 
461+47 to 461+94  470+66 to 470+88 
462+15 to 463+41  471+06 to 475+15 
471+81 to 472+04  475+56 to 475+86 
472+27 to 472+52  481+32 to 487+37 
473+46 to 473+77  487+59 to 488+26 
482+37 to 483+84  488+49 to 492+20 
488+90 to 493+56  496+20 to 498+35 
494+22 to 494+97  498+75 to 499+59 
495+28 to 496+48  500+25 to 503+50 
514+31 to 514+82  503+68 to 505+38 
523+84 to 526+04  505+64 to 510+42 
543+31 to 543+57  510+75 to 514+35 
547+28 to 549+79  515+49 to 518+31 
552+17 to 563+34  518+73 to 519+46 
565+35 to 570+56  519+63 to 521+15 
571+57 to 574+76  525+91 to 526+55 
575+08 to 575+84  526+85 to 532+31 
    532+56 to 534+00 
    534+27 to 537+07 
    537+20 to 538+92 
    542+57 to 544+82 
    545+05 to 551+50 

 
 



   Dixmont - Newburgh     
 CONSTRUCTION NOTES STP-1139(900)X        
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Item 211.22 Inslope Excavation Behind Guardrail 
                     
Note:  Stations are approximate. Precise locations will be determined in the field by the 
Resident. Any clearing required is incidental to this item. 
                         Left           Right 

Station  Station  Station  Station 
91+11 to 99+55  90+58 to 99+21 
103+04 to 107+79  115+77 to 118+54 
116+58 to 118+82  383+91 to 386+01 
203+80 to 207+43  400+64 to 403+30 
367+20 to 369+57  523+61 to 525+91 
384+25 to 386+63  538+92 to 542+57 
540+35 to 543+31     
564+13 to 565+04     

 
 
Item 211.30 Ditch Excavation 
 

Note: Stations are approximate. Precise locations will be determined in the field by the 
Resident. 

                         Left                                    Right 
Station  Station  Station  Station 
2+35 to 3+77  3+53 to 5+62 
3+98 to 4+06  7+03 to 7+51 
8+80 to 9+70  7+73 to 8+45 
81+06 to 82+46  8+74 to 9+56 
83+73 to 89+63  9+92 to 11+81 
89+94 to 90+83  15+36 to 28+20 
109+80 to 109+92  29+53 to 31+65 
110+17 to 111+01  32+90 to 33+63 
111+65 to 114+91  33+86 to 37+33 
124+28 to 132+51  37+68 to 39+12 
132+79 to 134+30  39+41 to 41+14 
134+59 to 136+72  41+46 to 44+07 
137+47 to 139+13  44+40 to 46+64 
139+47 to 141+29  46+91 to 48+96 
141+48 to 142+45  49+25 to 50+46 
142+66 to 145+28  50+72 to 53+82 
147+60 to 147+79  54+95 to 56+22 
148+18 to 171+44  56+74 to 60+52 
177+63 to 190+58  60+76 to 61+39 
197+80 to 203+25  62+83 to 62+91 
208+40 to 208+65  66+90 to 67+61 
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Item 211.30 Ditch Excavation, cont’d 
                         Left                                    Right 

Station  Station  Station  Station 
208+95 to 209+09  69+68 to 73+55 
211+32 to 211+71  74+85 to 78+90 
212+10 to 212+61  79+47 to 80+52 
214+81 to 215+43  82+08 to 83+27 
215+74 to 217+95  83+77 to 85+68 
218+24 to 224+40  85+93 to 87+01 
225+79 to 227+30  87+43 to 89+62 
230+03 to 231+67  111+38 to 113+76 
238+33 to 239+26  114+02 to 115+45 
239+59 to 240+20  119+40 to 120+87 
240+58 to 242+21  126+35 to 127+39 
243+23 to 243+69  131+28 to 134+00 
243+91 to 245+09  148+50 to 149+31 
245+35 to 246+25  149+51 to 151+33 
256+32 to 259+00  176+80 to 177+04 
263+87 to 265+61  177+30 to 177+53 
267+47 to 268+65  186+97 to 188+00 
270+91 to 272+00  188+37 to 189+59 
276+75 to 277+95  196+59 to 198+52 
278+19 to 281+00  198+73 to 207+54 
283+88 to 288+95  207+77 to 210+13 
289+19 to 294+21  210+59 to 211+15 
294+44 to 298+30  216+77 to 217+43 
298+52 to 301+00  224+37 to 227+82 
306+80 to 307+57  232+70 to 236+24 
308+05 to 310+92  236+56 to 237+18 
311+27 to 315+80  237+43 to 237+97 
326+45 to 327+51  238+29 to 239+70 
328+16 to 328+72  239+95 to 241+62 
329+61 to 329+71  243+82 to 245+78 
330+05 to 330+85  252+50 to 252+73 
331+92 to 332+87  252+96 to 253+94 
333+06 to 335+69  254+13 to 257+37 
335+94 to 339+19  260+92 to 265+27 
345+36 to 346+96  265+57 to 269+16 
347+17 to 350+72  269+38 to 270+00 
351+02 to 354+75  270+85 to 271+94 
358+79 to 360+30  272+25 to 272+75 
360+55 to 361+00  273+11 to 273+66 
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361+20 to 363+39  276+66 to 277+75 
Item 211.30 Ditch Excavation, cont’d 
                         Left                                    Right 

Station  Station  Station  Station 
382+93 to 383+75  277+99 to 278+63 
400+31 to 400+84  284+73 to 285+47 
401+17 to 401+36  285+68 to 286+00 
401+53 to 402+75  287+02 to 289+20 
416+54 to 417+42  318+70 to 320+00 
422+74 to 425+20  320+25 to 321+95 
429+91 to 430+21  342+43 to 343+17 
430+57 to 434+83  349+68 to 353+98 
435+05 to 436+01  356+42 to 357+71 
436+22 to 437+25  364+00 to 364+73 
437+65 to 439+79  369+12 to 374+39 
440+09 to 441+50  374+58 to 376+54 
443+70 to 444+57  377+15 to 378+72 
445+88 to 446+99  378+94 to 381+15 
447+28 to 448+47  381+46 to 383+40 
454+00 to 454+08  383+61 to 383+91 
454+30 to 456+08  388+15 to 389+70 
456+33 to 457+71  390+07 to 393+19 
457+96 to 458+61  393+44 to 400+64 
458+85 to 459+39  410+75 to 411+56 
464+29 to 469+66  411+78 to 411+85 
470+06 to 471+56  413+36 to 414+14 
474+28 to 475+27  414+36 to 417+47 
475+48 to 476+41  417+84 to 421+98 
476+62 to 482+10  422+31 to 424+62 
483+84 to 485+31  425+00 to 427+72 
485+53 to 486+00  428+10 to 432+83 
493+56 to 493+92  434+72 to 434+98 
496+82 to 500+00  435+25 to 438+34 
500+53 to 501+02  438+63 to 441+32 
501+31 to 502+23  441+68 to 447+31 
502+51 to 505+26  447+54 to 451+43 
505+61 to 505+73  455+00 to 457+00 
506+20 to 508+26  457+22 to 458+98 
509+49 to 510+86  459+29 to 464+77 
511+07 to 513+97  465+00 to 470+30 
514+82 to 515+54  475+86 to 481+16 
516+02 to 519+44  492+20 to 493+22 
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522+42 to 523+84  493+46 to 495+94 
526+04 to 527+05  514+35 to 515+20 

Item 211.30 Ditch Excavation, cont’d 
                         Left                                    Right 

Station  Station  Station  Station 
527+49 to 529+88  551+50 to 553+37 
530+10 to 533+36  553+56 to 556+11 
533+54 to 534+52  556+43 to 563+24 
535+13 to 537+22  563+86 to 567+37 
537+52 to 539+08  567+65 to 569+45 
539+43 to 540+00  569+68 to 571+71 
546+43 to 547+28  572+06 to 574+32 
549+79 to 551+04  574+56 to 576+55 
551+24 to 551+96     
552+12 to 552+17     
575+84 to 576+55     

 
 
Item 310.35 Cold in Place Recycled Asphalt Pavement (Traveling Pug Mill) 5” 

 
The entire travel way, from sta. 2+65 to sta. 576+55, will be treated with this method. 
The milling portion of the process will be done according to markdowns with a range of 
values from 4 to 7 inches at centerline and a constant slope as directed. The process 
will include placing 5 inches of recycled material back. The super-elevated areas, in 
accordance with the ARAN data, will require shimming with grindings prior to milling or 
an addition of millings to the process to allow for 5 inches of recycled material placed 
on the roadway. There is a stockpile of millings in the Carmel lot on Rte. 69 which can 
be used for this shimming.  All of this material will be paid under Item 204.21 Add 
Shoulder Aggregate.  ARAN reports are available upon request to the Div.3 office. 

 
Item 403.209 Hot Mix Asphalt 9.5 mm (Incidentals) 

 
58 Paved Drives 

          175    Gravel Drives w/ Paved Lips (1.0 m)  
Note:  Approximate stations are available upon request to Division 3 office. 

 
 
Item 411.10 Untreated Aggregate Surface Crs, Truck Measure  
 

To back up paved lips on gravel driveways and as directed by Resident. 
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Item 603.160 15” Culvert Pipe Option I (driveway culverts) 
 
 

Station Side Length  Station Side Length 
115+20 Lt. 24  7+68 Rt. 23 
132+66 Lt. 28  33+83 Rt. 24 
142+67 Lt. 25  39+25 Rt. 30 
229+90 Lt. 58  44+25 Rt. 40 
256+18 Lt. 25  56+46 Rt. 60 
278+08 Lt. 25  252+81 Rt. 28 
289+13 Lt. 25  254+00 Rt. 24 
347+07 Lt. 25  265+35 Rt. 32 
350+89 Lt. 30  272+92 Rt. 36 
360+39 Lt. 25  286+03 Rt. 27 
363+50 Lt. 40  319+87 Rt. 24 
383+85 Lt. 28  344+16 Rt. 36 
430+36 Lt. 40  378+83 Rt. 28 
444+75 Lt. 40  383+54 Rt. 28 
454+05 Lt. 28  389+99 Rt. 28 
458+60 Lt. 28  393+31 Rt. 30 
472+54 Lt. 31  411+61 Rt. 24 
482+17 Lt. 20  422+11 Rt. 36 
510+87 Lt. 24  457+09 Rt. 24 
519+62 Lt. 43  505+46 Rt. 30 
529+91 Lt. 25  556+34 Rt. 36 
533+40 Lt. 25  567+56 Rt. 30 
551+89 Lt. 25  569+60 Rt. 24 

    574+48 Rt. 24 
 
Item 603.17 18” Culvert Pipe Option I 
 

Station Side Length  Station Side Length 
539+19 Lt. 38  05+53 Rt. 155  
    210+60 Rt. 35 
    215+70 Rt. 40 
    239+86 Rt. 28 
    277+83 Rt. 24 
    435+08 Rt. 36 
    495+96 Rt. 36 

 
Note: At station 5+53 the Resident will check the condition of the existing pipe before 
authorizing replacement. 
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Item 603.179 18” Culvert Pipe Option III 
 

Station Length  Station Length 
37+97 66  186+36 53 
46+10 65  238+26 60 
48+56 75  243+20 70 
50+56 65  326+25 60 
66+84 85  330+64 60 
87+04 52  354+20 62 
89+81 58  425+44 60 
129+06 62  445+11 62 
134+82 60  519+93 63 
137+56 60  530+15 55 
145+20 66  572+19 55 

 
 
Item 603.199 24” Culvert Pipe Option III 
 

Station Length  Station Length 
26+59 60  302+94 65 
29+36 83  336+76 55 
43+22 70  392+91 63 
159+23 85  413+44 55 
220+69 68  482+87 75 
259+48 52  499+29 61 
281+97 67  513+77 68 
295+23 55  533+87 55 

 
 

Item 603.205 30” RCP Class III 
 

Station Length 
8+88 53 

442+93 60 
548+07 75 

 
 
Item 603.219 36” RCP Class III 
 

Station Length 
14+25 66 
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Item 603.245 54” RCP Class III 
 

Station Length 
357+15 64 

 
 

 
Item 604.18 Adjust Manhole or Catch-basin to Grade 
 

Station Side  Station Side 
08+57 Lt.  03+52 Rt. 

     07+08 Rt. 
 
 
 
Item 605.10 6” Under-drain Outlet 
 

Station Side Length  Station Side Length 
15+42 Rt 6  371+36 Rt 6 

 
 
 
Item 606.178 Guardrail Beam 
 

Station Side Estimated # of sections   Station Side Estimated # of sections  
91+27 Lt. 6  90+80 Rt. 3 
102+75 Lt. 5  163+40 Rt. 1 
116+46 Lt. 1  400+84 Rt. 3 
203+54 Lt. 1     
384+17 Lt. 1     
384+29 Lt. 1     
540+68 Lt. 6     

Rte. 69 & 
Rte. 9 

Lt. 2     

 
Note: Reference to Rte. 9/69 refers to run of guardrail that extends northward on 
Rte.69, right side; it is intended that the existing guardrail be extended to the nearest 
driveway.  Actual number and location of beams to be replaced will marked in the field. 
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Item 606.23 Guardrail Type 3C - Single rail 
 

Station Side Estimated # of sections   Station Side Estimated # of sections  
102+37 Lt. 3  99+28 Rt. 2 
107+24 Lt. 3  115+73 Rt. 3 
116+08 Lt. 1  118+37 Rt. 4 
118+48 Lt. 3  157+48 Rt. 25 
203+16 Lt. 1  163+22 Rt. 5 
366+70 Lt. 2  383+75 Rt. 2 
543+21 Lt. 1  400+72 Rt. 1 
564+18 Lt. 1  523+63 Rt. 1 
565+00 Lt. 1     

 
 
Item 606.231 Guardrail Type 3C – 15 Foot Radius and Less 
 

Station Side Estimated # of sections   Station Side Estimated # of sections  
118+92 Lt. 1   115+73 Rt. 2 
206+91 Lt. 2   119+00 Rt. 2 
        383+75 Rt. 2 
        386+03 Rt. 1 
        400+60 Rt. 1 
        523+51 Rt. 1 

 
Item 606.231 Guardrail Type 3C – Over 15 Foot Radius  
 

Station Side Estimated # of sections   Station Side Estimated # of sections  
118+86 Lt. 1   118+87 Rt. 1 
384+05 Lt. 2   160+60 Rt. 2 
543+33 Lt. 1   385+97 Rt. 1 
543+39 Lt. 1   400+66 Rt. 1 
        523+57 Rt. 1 
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Item 606.265 Terminal End – Single Rail – Galv. Steel 
 

Station Side Estimated # of sections   Station Side Estimated # of sections  
118+98 Lt. 1  115+48 Rt. 1 
207+03 Lt. 1  119+25 Rt. 1 
384+05 Lt. 1  160+68 Rt. 1 
543+45 Lt. 1  383+65 Rt. 1 
    386+09 Rt. 1 
    400+60 Rt. 1 
    523+51 Rt. 1 

 
Item 606.362 Guardrail Adjusted 
 

Station Side Estimated # of sections  Station Side Estimated # of sections  
Lt. 15  90+80 Rt. 67 Rte.69 & 

Rte. 9    116+24 Rt. 16 
 
Note:  Adjust will include horizontal and vertical alignment.   
 
 
Item 606.364 Guardrail Remove, Modify and Reset Type 3B 
 

Station Side Estimated # of sections  Station Side Estimated # of sections  
116+21 Lt. 2  90+67 Rt. 1 
203+29 Lt. 2  99+15 Rt. 1 
366+95 Lt. 2  116+11 Rt. 1 
369+58 Lt. 2  118+24 Rt. 1 
540+43 Lt. 2  163+22 Rt. 1 
564+87 Lt. 1  384+00 Rt. 3 
Rte. 69 Lt. 1     

 
Note:  Remove, modify, & reset will include the modifying of existing guardrail to type 3C which shall 
include new offset blocks, the straightening of existing runs, and the removal of excess washers. 
 
 
Item 606.754 Widen Shoulder for Guardrail 350 Flared 
 

Station Side Notes  Station Side Notes 
90+20 Lt. fill for 3:1 extra 12'    89+60 Rt.  

99+39 Lt. fill inslope extra 12' for 3:1  99+53 Rt.  
101+30 Lt.   156+41 Rt.  
107+62 Lt.   161+77 Rt.   
115+01 Lt.   170+12 Rt.   
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202+09 Lt.   403+35 Rt. Stream at toe of slope 
365+63 Lt.   525+52 Rt.  
369+83 Lt.   538+25 Rt.  
386+41 Lt. fill inslope extra 12' for 3:1  542+22 Rt. Fill inslope extra 50' for 3:1 
539+36 Lt. fill inslope extra 12' for 3:1  555+51 Rt.  
565+13 Lt.      
Rte. 69 Lt.      
   

Note: These stations are approximate, exact locations to be determined in the field by 
the Resident. 

Item 606.79 Guardrail 350 Flared Terminal 
   

Station Side  Station Side 
90+89 Lt.  90+29 Rt. 
99+39 Lt.  99+53 Rt. 

101+99 Lt.  157+10 Rt. 
107+62 Lt.  162+46 Rt. 
115+70 Lt.  170+12 Rt. 
202+78 Lt.  403+35 Rt. 
366+32 Lt.  525+52 Rt. 
369+83 Lt.  538+94 Rt. 
386+41 Lt.  542+22 Rt. 
540+05 Lt.  555+51 Rt. 
565+13 Lt.    
Rte 69 Lt.    

 
Note: These stations are approximate, exact locations to be determined in the field by 
the Resident. 
 
 

Item 609.31 Curb Type 3 
 

Station  Left  Station  Right  
486+00 to 488+01 Replace 2+20 to 3+31 New 
488+54 to 488+90 Replace 121+48  121+82 Island 
543+88 to 546+01 New 121+48  121+82 Island 

 
  
Item 610.08 Plain Riprap 
 

This item will be used at pipe outlets and/or inlets, as directed by the Resident. 
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Item 613.319  Temporary Erosion Control Blanket (1.2 m wide) 
 

This item will be applied in all areas of Ditching (Item 203.203), as directed by the 
Resident. 

 
 
Item 620.58      Erosion Control Geotextile 
 

All areas that receive Riprap (Item 610.08) will receive erosion control geotextile, as 
directed by the Resident.   

  
 
Item 627.76 Temporary Pavement Mark Line, White or Yellow 
 

This item will be used once on C.I.P. and once on the surface. The contractor has the 
choice of using RPM’s or painted lines. 

 
 
Item 631.111 Tractor Mounted Hydraulic Hammer 
 

This item will be used in ditch areas to remove ledge, as directed by Resident. 
 
Item 631.14 Grader (Including Operator) 
 

This item will be used on shoulders to remove organics or other objectionable material 
prior to adding shoulder aggregate, as directed by Resident.  Material to be picked up 
and hauld away under items 211.20 and 211.30. 

 
Item 631.32 Culvert Cleaner (Including Operator) 
 

Clean drive pipes & cross-pipes, as directed by the Resident. 
 
 

Item 656.75     Soil Erosion and Water Pollution Control 
 
 Dust control will be considered incidental to the contract as per standard specification.  

Dust control shall be discussed in the Soil erosion and Water Pollution Control Plan and 
will be considered a part of said plan. 
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GENERAL NOTES 
 

1. All joints between existing and proposed hot bituminous pavement shall be butted.    
Payment shall be made under Item 202.203 Pavement Butt Joint. 

 
2. Construct Butt Joints at all paved drives and entrances. 

 
3. Where deemed necessary by the Resident, winter sand shall be removed from the edges of 

shoulders and placed in designated areas or disposed of. Payment will be made under the 
appropriate hourly rental items. 

 
4. The Contractor shall place suitable existing material or other material acceptable to the 

Resident, on all pavement edges to allow no greater than a 1 ½” drop-off and be graded to 
3:1 or flatter. Payment to be incidental to the contract. 

 
5. All wood posts on 350 terminal end installations shall be cut so that no more than 1”                

is exposed above the beam. 
 

6. All waste material not used on the project shall be disposed of off the project in waste                   
areas approved by the Resident 

 
7. Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation 

shall be repaired to the satisfaction of the Resident. All work, equipment and materials 
required to make repairs shall be at the Contractor’s expense. 

 
8. A three foot (3’) paved lip shall be placed at all gravel entrances, except woods and                    

field entrances, unless otherwise directed by the Resident. 
 

9. Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation                          
requirements of item # 204.20, Add Shoulder Aggregate. 

 
10. Any necessary cleaning of existing pavement prior to paving shall be incidental to the 

related paving items. 
 

11. All existing paved shoulders and widening to be resurfaced as directed by the Resident. 
 

12. Shoulder shim shall taper to 0 inches at face of existing curb and guardrail. 
 

13. When super-elevation exceeds the slope of the low side shoulder, the shoulder will have                
same slope as traveled way. 

 
14. No existing drainage shall be abandoned, removed or plugged without prior approval of 

the Resident. 
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15. The following shall be incidental to the 603 item(s): 
 

Any cutting of existing culverts and or connectors necessary to install new culvert 
replacements or extensions 
All pipe excavation including any cutting and removal of pavement 
All ditching at pipe ends 
Furnishing, placing, grading, and compacting of any new gravel and/or fill               
material including Granular Borrow used for pipes and for temporary detours to 
maintain traffic during pipe installation (excavation is also incidental). 
Granular Borrow under the pipe shall meet the requirements for Underwater 
Backfill 
All work necessary to connect to existing pipes 
Flow lines may be changed by 1.5 Ft. 
Any necessary clearing of brush and small trees at culvert ends 
 

16. Existing culverts and catch basins will be cleaned as directed by the Resident under the 
appropriate Pay Items. 

 
17. As directed by the Resident, all existing Underdrain Outlets shall be located, cleaned out 

and ditched as required or replaced as necessary. 
 

18.   All connections for Underdrain to roadway culverts will be incidental to U.D. pipe                                  
items. 

 
19. Two guardrail delineator posts will be installed at the leading end and one at the trailing 

end of each run of guardrail.  One delineator post will also be installed at each underdrain 
outlet. 

 
20. 350 Flared Terminals shall be installed concurrently with the placement of each section                  

of beam guardrail. 
 

21. Holes created by Guardrail removal will be filled and compacted with approved materials 
as directed by  the Resident. Payment to be considered incidental to the guardrail items. 

 
22. Reflectorized silver white beam guardrail delineators shall be mounted on all new, 

modified, removed modified and reset, or removed and reset guardrail. Delineators shall 
be installed on every tenth post in a tangent and every fifth post on curves.  Reflectorized 
beam guardrail delineators shall meet the requirements of section 719.01. The delineators 
shall be mounted on the guardrail beam at the posts. Beam guardrail delineators will not 
be paid for directly, but will be considered incidental to the guardrail items. 

 
23. Where curb type 3 is installed under guardrail, the maximum reveal shall be 4 inches. 

 
24. Backing up bituminous curb is incidental to the curb items.  In areas where new                             

bituminous curb is designated to replace existing, the removal of the old bituminous curb              
shall be incidental to the new curb. 
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25. No separate payment for Superintendent or Foreman will be made for the supervision of 

equipment being paid under appropriate rental items. 
 

26. Trim all tree branches to 20 feet above pavement. Payment shall be made under labor and 
equipment rental items. 

 
27. Stations referenced in the Construction Notes are approximate. 

 
28. All work shall be done in accordance with the Maine Department of Transportation’s Best 

Management Practices for Erosion Control & Sediment Control, January, 2000. 
 

29. All inslope and ditches in cut areas shall be regraded to 3:1, or flatter, as directed by the               
Resident. 

 
30. Before any removal of pavement surface or paving can begin, all project stationing must 

be clearly marked out every 50 ft with either flats or paint. If painted on the roadway, 
stations must be marked on each lift of pavement. 

 
31. Plan and profile sheets for the previously constructed projects covering this project are 

available upon request. 
 

32. MDOT will final stripe the project. The Contractor is responsible for transferring the 
existing striping pattern to the surface course. 

 
33. All guardrail becomes property of the Contractor. Removal, transporting and disposal will 

be considered incidental to the guardrail item. 
 

34. Dredge Material (See MDOT Standard Specifications § 101.2) is regulated as a Special 
Waste.  Fifty cubic yards or less of Dredge Material Beneficially Used in the area 
adjacent to and draining into the dredged water body is exempt from Beneficial Use 
Permits.  The Contractor shall ensure that Dredge Material is placed into the fill areas 
specified by MDOT.  No more than the fifty cubic yards (38 cubic meters) of Dredge 
Material may be excavated without authorization from the Resident.  Any Dredge 
Material not Beneficial Used (excess Dredge Material) shall be dispose of at a landfill 
licensed by the Maine Department of Environmental Protection to accept Special Waste.  
The Contractor shall be responsible for making all necessary arrangements for dewatering 
and proper disposal of the Dredge Material, including any additional laboratory testing, in 
accordance with the landfill’s license.  The Contractor shall provide documentation to the 
Resident that any such Dredge Material was disposed of as specified. 
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PROJECT STATIONING

Lt Station Rt

End Project 156+00 End Project

Railroad Crossing 149+43 Railroad Crossing

Griffin Rd. 138+29

133+29 Town Farm Rd.

129+04 Hughes Rd.

113+59 Patterson Rd.

Emerson Mill Rd. 105+69

Pole # 79 o 89+66

Pole # 91 o 66+92

Pole # 103 o 43+59

Pole # 113 o 24+05

11+67 Caanan Rd.

Begin Project 1+00 Begin Project
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113+83

115+11

113+83

129+07

122+56

115+11

122+56

144+24

138+07

130+07 130+07

134+19 134+19

129+07

156+00

138+07

Griffin Rd.

138+53 138+53

140+99 140+99

144+24

156+00End Project End Project 

150+64 150+64

154+67 154+67
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99+47

90+07

68+86

63+16

81+54

63+16

68+86

81+54

90+07

99+47

60+24

105+36

106+08

107+96

60+24

103+09

113+19

107+96

106+08

105+36

103+09

113+19

Emerson Mall Rd.

Patterson Rd.
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Begin ProjectBegin Project

11+73

1+001+00

4+09

11+0811+08

48+64

26+28

16+18

48+64

4+09

11+73

16+18

54+56

57+51 57+51

54+56

26+28

Cannan Rd.
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Item 202.203  Pavement Butt Joints 
 

Grind butt joints on all paved drives and entrances, at the railroad crossing, and at both 
ends of the project, as directed by the Resident. 

    
Item 403.209   Hot Mix Asphalt 9.5 mm (Incidentals) 

 
32 Paved Drives 
50    Gravel Drives w/ Paved Lips (3 ft)  

  Note:  Approximate stations are available upon request to Division 3 office. 
 
Item 411.10  Untreated Aggregate Surface Crs, Truck Measure  
 

To back up paved lips on gravel driveways and as directed by Resident. 
 
Item 627.76  Temporary Pavement Mark Line, White or Yellow 
 

To be used once on the shim and once on the surface. RPM’s or painted line to be used 
at the contractor’s discretion. 
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           HAMPDEN  
       

GENERAL NOTES 
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• All joints between existing and proposed hot bituminous pavement shall be butted. 
Payment shall be made under Item 202.203 Pavement Butt Joint. 

 
• Construct Butt Joints at all paved drives and entrances. 
 
• The Contractor shall place suitable existing material, or other material acceptable to the 

Resident, on all pavement edges to allow no greater than a 40 mm [1 ½ in] drop-off and 
be graded to 3:1 or flatter. Payment to be incidental to the contract. 

 
• Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation 

shall be repaired to the satisfaction of the Resident. All work, equipment and materials 
required to make repairs shall be at the Contractor’s expense. 

 
• A one meter [3 ft] paved lip shall be placed at all gravel entrances, except woods and 

field entrances, unless otherwise directed by the Resident. 
 

• Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation 
requirements of item # 204.20, Add Shoulder Aggregate. 
 

• Any necessary cleaning of existing pavement prior to paving shall be incidental to the 
related paving items. 

 
• All existing paved shoulders and widenings to be resurfaced as directed by the Resident. 

 
• Shoulder shim shall taper to 0 mm [0 in] at face of existing curb and guardrail.  

 
• When super elevation exceeds the slope of the low side shoulder, the shoulder will have 

same slope as traveled way. “Undetermined Locations” shall be determined by the 
Resident. 

 
• Stations referenced are approximate. 

 
• Grind transition tapers at Catch Basins under Item No. 202.203, Pavement Butt Joints, as 

directed by the Resident. accordance with the landfill’s license.  The Contractor shall 
provide documentation to the Resident that any such Dredge Material was disposed of as 
specified. 

 
• All work shall be done in accordance with the Maine Department of Transportation’s 

Best Management Practices for Erosion Control & Sediment Control, January, 2000. 
 

• MDOT will final stripe the project. The Contractor is responsible for transferring the 
existing striping pattern to the surface course. 
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End Project 52+50 End Project

Pole #6000/95 o 48+75

44+53 o Pole #1226/97

Pole #1217/106 o 30+28

10+81 o Pole #1204/119

Begin Project 1+00 Begin Project
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   Hampden     

CONSTRUCTION NOTES 
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Item 202.203  Pavement Butt Joints 
 

Grind butt joints on all paved drives and entrances, at both ends of the project, and as 
directed by the Resident. 

    
Item 403.209   Hot Mix Asphalt 9.5 mm (Incidentals) 

 
26 Paved Drives 
21    Gravel Drives w/ Paved Lips (3 ft)  

  Note:  Approximate stations are available upon request to Division 3 office. 
 
Item 411.10  Untreated Aggregate Surface Crs, Truck Measure  
 

To back up paved lips on gravel driveways and as directed by Resident. 
 

Item 604.182  Clean Catch Basin & Manhole 
   

Station Side Quantity 
46+37 Lt. 1 
5+11 Rt. 1 

 
 
Item 609.31  Curb Type 3 

The following curb sections and section as directed by the project resident shall be 
replaced: 

Station  Left  Station  Right 
9+91 to 10+46  5+88 to 6+12 

    36+94 to 37+53 
 
 
Item 627.76  Temporary Pavement Mark Line, White or Yellow 
 

To be used once on shim and once on the surface. RPM’s or painted line to be used at 
the contractor’s discretion. 

    
 



           NH-1140(700)E 
           HAMPDEN  
       

GENERAL NOTES 
 

Page 1 of 1

• All joints between existing and proposed hot bituminous pavement shall be butted. 
Payment shall be made under Item 202.203 Pavement Butt Joint. 

 
• Construct Butt Joints at all paved drives and entrances. 
 
• The Contractor shall place suitable existing material, or other material acceptable to the 

Resident, on all pavement edges to allow no greater than a 40 mm [1 ½ in] drop-off and 
be graded to 3:1 or flatter. Payment to be incidental to the contract. 

 
• Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation 

shall be repaired to the satisfaction of the Resident. All work, equipment and materials 
required to make repairs shall be at the Contractor’s expense. 

 
• A one meter [3 ft] paved lip shall be placed at all gravel entrances, except woods and 

field entrances, unless otherwise directed by the Resident. 
 

• Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation 
requirements of item # 204.20, Add Shoulder Aggregate. 
 

• Any necessary cleaning of existing pavement prior to paving shall be incidental to the 
related paving items. 

 
• All existing paved shoulders and widenings to be resurfaced as directed by the Resident. 

 
• Shoulder shim shall taper to 0 mm [0 in] at face of existing curb and guardrail.  

 
• When super elevation exceeds the slope of the low side shoulder, the shoulder will have 

same slope as traveled way. “Undetermined Locations” shall be determined by the 
Resident. 

 
• Stations referenced are approximate. 

 
• Grind transition tapers at Catch Basins under Item No. 202.203, Pavement Butt Joints, as 

directed by the Resident. accordance with the landfill’s license.  The Contractor shall 
provide documentation to the Resident that any such Dredge Material was disposed of as 
specified. 

 
• All work shall be done in accordance with the Maine Department of Transportation’s 

Best Management Practices for Erosion Control & Sediment Control, January, 2000. 
 

• MDOT will final stripe the project. The Contractor is responsible for transferring the 
existing striping pattern to the surface course. 



 General Decision Number ME030010   06/13/2003  ME10               
                                                                   
 Superseded General Decision No. ME020010                          
                                                                   
 State: Maine                                                      
                                                                   
 Construction Type:                                                
 HIGHWAY                                                           
                                                                   
 County(ies):                                                      
 PENOBSCOT                                                         
                                                                   
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging            
 (for example: bascule, suspension and spandrel arch bridges;      
 those bridging waters presently navigating or to be navigable;    
 and those involving marine construction in any degree); tunnels,  
 building structures in rest area projects and railroad            
 construction.                                                     
                                                                   
 Modification Number     Publication Date                          
             0             06/13/2003                              
                                                                   
COUNTY(ies):                                                       
PENOBSCOT                                                          
                                                                   
 ENGI0004M  04/01/2003                                             
                                     Rates           Fringes       
POWER EQUIPMENT OPERATORS:                                         
 Grader                               16.51           6.00         
 Paver                                16.51           6.00         
 Roller                               16.51           6.00         
----------------------------------------------------------------   
                                                                   
 SUME4026A  10/24/2000                                             
                                     Rates           Fringes       
CARPENTER                                                          
 Including Form Work                  11.19           1.72         
                                                                   
CEMENT MASON/FINISHERS                 9.13                        
                                                                   
IRONWORKERS                                                        
 Stuctural                            17.50           1.70         
                                                                   
LABORERS                                                           
 Landscape                             7.84                        
 Rakers                               10.18           2.14         
 Unskilled                             8.73           1.71         
                                                                   
POWER EQUIPMENT OPERATORS                                          
 Backhoes                             11.81           1.88         
 Bulldozers                           13.12           2.72         
 Cranes                               15.25           1.70         
 Excavators                           11.69           2.40         
 Loaders                              12.21           3.19         
                                                                   
TRUCK DRIVERS                                                      
 Dump                                  9.27                        
 Two Axle                              9.12           1.63         
 Tri Axle                             10.63           2.11         
----------------------------------------------------------------   
                                                                   
WELDERS - Receive rate prescribed for craft performing operation   
to which welding is incidental.                                    

Page 1 of 3

12/22/2003http://davisbacon.ntis.gov/search/current/me10.dvb



================================================================   
                                                                   
Unlisted classifications needed for work not included within       
the scope of the classifications listed may be added after         
award only as provided in the labor standards contract clauses     
(29 CFR 5.5(a)(1)(ii)).                                            
----------------------------------------------------------------   
In the listing above, the "SU" designation means that rates        
listed under that identifier do not reflect collectively           
bargained wage and fringe benefit rates.  Other designations       
                                                                   
indicate unions whose rates have been determined to be             
prevailing.                                                        
                                                                   
      WAGE DETERMINATION APPEALS PROCESS                           
                                                                   
1.) Has there been an initial decision in the matter?  This can    
 be:                                                               
                                                                   
* an existing published wage determination                         
* a survey underlying a wage determination                         
* a Wage and Hour Division letter setting forth a                  
  position on a wage determination matter                          
* a conformance (additional classification and rate)               
  ruling                                                           
                                                                   
On survey related matters, initial contact, including requests     
for summaries of surveys, should be with the Wage and Hour         
Regional Office for the area in which the survey was conducted     
because those Regional Offices have responsibility for the         
Davis-Bacon survey program.  If the response from this initial     
contact is not satisfactory, then the process described in 2.)     
and 3.) should be followed.                                        
                                                                   
With regard to any other matter not yet ripe for the formal        
process described here, initial contact should be with the Branch  
of Construction Wage Determinations.  Write to:                    
                                                                   
     Branch of Construction Wage Determinations                    
     Wage and Hour Division                                        
     U. S. Department of Labor                                     
     200 Constitution Avenue, N. W.                                
     Washington, D. C.  20210                                      
                                                                   
2.) If the answer to the question in 1.) is yes, then an           
interested party (those affected by the action) can request        
review and reconsideration from the Wage and Hour Administrator    
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:                 
                                                                   
          Wage and Hour Administrator                              
          U.S. Department of Labor                                 
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
The request should be accompanied by a full statement of the       
interested party's position and by any information (wage payment   
data, project description, area practice material, etc.) that the  
requestor considers relevant to the issue.                         
                                                                   
3.) If the decision of the Administrator is not favorable, an      
interested party may appeal directly to the Administrative Review  
Board (formerly the Wage Appeals Board). Write to:                 
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          Administrative Review Board                              
          U. S. Department of Labor                                
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
4.) All decisions by the Administrative Review Board are final.    
            END OF GENERAL DECISION                                
                                                                   
� 
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         Project No.  STP-1139(900)X 

          
SPECIAL PROVISION 

CONSTRUCTION AREA 
 
A Construction Area located in the Towns of Newburgh and Dixmont has been established by the Maine 
Department of Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes 
Annotated. 
 
 The section of highway under construction in Penobscot County, project STP-1139(900)X is located on 
 Route 202, beginning at the intersection of Route 7 and extending northerly 10.87 miles.  
  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and in 
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section 
described in (a) above. The right to revoke such a permit at any time is reserved by the State Department of 
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental 
Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s Engineer 
for moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, 
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area 
of the project. 
 
The Municipal Officers for the Towns of Newburgh and Dixmont agreed that a permit will be issued to the 
Contractor for the purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues 
Annotated, on the town ways as described in the “Construction Area” and that single move permits will be issued for 
moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, 
etc.) to sources of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles 
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer 
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any 
town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
 
 





 
          
         Project No.  STP-1140(000)X 

          
SPECIAL PROVISION 

CONSTRUCTION AREA 
 
A Construction Area located in the Town of Hampden has been established by the Maine Department of 
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated. 
 
 The section of highway under construction in Penobscot County, project STP-1140(000)X is located on  
Route 202, beginning 0.20 of a mile westerly of Canaan Road and extending easterly 2.936 miles.   
  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and in 
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section 
described in (a) above. The right to revoke such a permit at any time is reserved by the State Department of 
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental 
Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s Engineer 
for moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, 
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area 
of the project. 
 
The Municipal Officers for the Town of Hampden agreed that a permit will be issued to the Contractor for the 
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the 
town ways as described in the “Construction Area” and that single move permits will be issued for moving 
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to 
sources of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles 
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer 
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any 
town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
 
 





          
         Project No.  NH-1140(700)E  

          
SPECIAL PROVISION 

CONSTRUCTION AREA 
 
A Construction Area located in the Town of Hampden has been established by the Maine Department of 
Transportation in accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated. 
 
 The section of highway under construction in Penobscot County, project NH-1140(700)E is located on  
Route 1A,  beginning at the Winterport town line and extending northerly 0.975 of a mile.   
  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-
length equipment or materials over all State maintained sections described in the “Construction Area” above and in 
addition may issue permits for stated periods of time for moving overweight vehicles and loads over the section 
described in (a) above. The right to revoke such a permit at any time is reserved by the State Department of 
Transportation and the issuance of such permits shall be subject to any Special Provisions or Supplemental 
Specifications written for this project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s Engineer 
for moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, 
bulldozers, etc.) to sources of construction material over highways maintained by the State reasonably within the area 
of the project. 
 
The Municipal Officers for the Town of Hampden agreed that a permit will be issued to the Contractor for the 
purpose of hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the 
town ways as described in the “Construction Area” and that single move permits will be issued for moving 
Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to 
sources of construction material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles 
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer 
of traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any 
town way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
 
 





February 7, 1996 
Supersedes          

May 8, 1995 
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SPECIAL PROVISION 
CONSTRUCTION AREA 

 
Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits 
 
1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 

and advice of the Commissioner of Transportation, may grant permits to move non-divisible 
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation. 

 
2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 

may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width. 

 
3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 

commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality. 

 
4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 

the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 

year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of 
Transportation.  The fee for that permit is $15 for each 30-day period. 

 
6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 

particular ways and bridges. 
 
7. Construction permits.  A permit for a stated period of time may be issued for loads and 

equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit: 

 
A. Must be procured from the municipal officers for a construction area within that 

municipality; 
B. May require the Contractor to be responsible for damage to ways used in the 

construction areas and ma provide for: 
(1)  Withholding by the agency contraction the work of final payment under contract; 

or 
(2)  The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages. 
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and 
D. For construction areas, carries no fee and does not come within the scope of this 

section. 
 

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit: 
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A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and 

C. The county commissioners, for county roads and bridges located in unorganized territory. 
 

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation. 

 
Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit. 
 
The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser 
dimensions to be escorted by the State Police. 
 
The Bureau of State Police shall establish a fee for State Police escorts. 
 
All fees collected must be used to defray the cost of services provided. 
 
With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles. 
 

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes. 

 
1993, c. 683, § S-2, eff. January 1, 1995.  

 
Historical and Statutory Notes 

 
Derivation: 

      Laws 1977, c. 73, § 5. 
       Laws 1981, c. 413. 
 R.S. 1954, c. 22 § 98    Laws 1985, c. 225, § 1 
 Laws 1955, c. 389    Laws 1987. c. 52. 
 Laws 1967, c. 3.     Laws 1987, 781, § 3. 
 Laws 1971, c. 593, § 22.    Laws 1989, c. 866, § B-13. 
 Laws 1973, c. 213.    Laws 1991, c. 388, § 8. 
 Laws 1975, c. 130, §        Laws 1993, c. 683, § A-1. 
 Laws 1975, c. 319, § 2  .  Former 29 M.R.S.A. § 2382. 
 
        Cross Reference 
 Collection by Secretary of State, See 29-A 
 M.R.S.A. § 154.    
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SPECIAL PROVISION 
(Consolidated Special Provisions) 

 
SPECIAL PROVISION SECTION 101 

CONTRACT INTERPRETATION 
 
101.2 Definitions - Closeout Documentation 
 
Replace the sentence “A letter stating the amount….. DBE goals.” with “DBE Goal Attainment 
Verification Form” 

 
 SPECIAL PROVISION SECTION 102 

DELIVERY OF BIDS 
(Location and Time) 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will submit 
a Bid Package consisting of the Notice to Contractors, the completed Acknowledgement of 
Bid Amendments & Submission of Bid Bond Validation Number form, the completed 
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond 
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.” 
 
 

SPECIAL PROVISION SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Notice and Information Gathering  
 
Change the first paragraph to read as follows: “After Bid Opening and as a condition for 
Award of a Contract, the Department may require an Apparent Successful Bidder to 
demonstrate to the Department’s satisfaction that the Bidder is responsible and qualified to 
perform the Work.” 
 
 

SPECIAL PROVISION SECTION 105 
GENERAL SCOPE OF WORK 

 
105.6.2 Contractor Provided Services  
 
Change the first paragraph by the addition of the following as the second sentence: “The 
Contractor is also responsible for providing construction centerline, or close reference points, 
for all Utility Facilities relocations and adjustments as necessary to complete the Work.” 
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SPECIAL PROVISION SECTION 106 
QUALITY 

 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
 

SPECIAL PROVISION SECTION 107 
TIME 

 
107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 
 

SPECIAL PROVISION SECTION 108 
PAYMENT 

 
108.4 Payment for Materials Obtained and Stored  First paragraph, second sentence, delete 
the words “…Delivered on or near the Work site at acceptable storage places.” 
 
 

SPECIAL PROVISION SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
 
109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  In the third sentence, delete the words “subsections (A) - 
(E)” 
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109.7.2 Basis of Payment  Replace with the following: “Equitable Adjustments will be 
established by mutual Agreement for compensable items listed in Section 109.7.3- 
Compensable Items, based upon Unit or Lump Sum Prices.  If Agreement cannot be reached, 
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 
- Force Account Work, as full and complete compensation for all Work relating to the 
Equitable Adjustment.”   
 
109.7.3 Compensable Items  Replace with the following: “The Contractor is entitled to 
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices: 
 

1. Labor expenses for non-salaried Workers and salaried foremen. 
 

2. Costs for Materials. 
 

3. A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office 
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower 
tier Subcontractors or suppliers, with no mark-ups on mark-ups. 

 
4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section 

109.7.5(C), or the Contractor’s Actual Costs.  
 

5. Costs for extended job-site overhead. 
 

6. Time. 
 

7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).” 
 
 
109.7.5 Force Account Work 
 

C.  Equipment    
 

Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 
 

Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
 
Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount 
plus 10% markup for administrative costs.” 
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Add the following section; 

“F. Subcontractor Quoted Work  When accomplishing Force Account Work that 
utilizes Subcontractor quoted Work, the Contractor will be allowed a maximum 
markup of 5% for profit and overhead.” 
 

SPECIAL PROVISION SECTION 401 
HOT MIX ASPHALT PAVEMENT 

 
401.18 Quality Control Method A & B  Make the following change to paragraph a. QCP 
Administrator; in the final sentence, change “…certified as a Plant Technician or Paving 
Inspector…” to “…certified as a Quality Assurance Technologist…” 
 
401.201 Method A  Under a. Lot Size, add the following; “Each lot will be divided into a 
minimum of four sublots for mix properties and five sublots for percent TMD.” 
 

SPECIAL PROVISION SECTION 402 
PAVEMENT SMOOTHNESS 

 
Add the following: “Projects to have their pavement smoothness analyzed in accordance with 
this Specification will be so noted in Special Provision 403 - Bituminous Box.”   
 
“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A 
sublot will consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous 
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will 
be tested as a separate lot.” 
 

SPECIAL PROVISION SECTION 502 
STRUCTURAL CONCRETE 

 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
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SPECIAL PROVISION SECTION 504 
REINFORCING STEEL 

 
504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 
 

SPECIAL PROVISION SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 
 
 

SPECIAL PROVISION SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 
 

SPECIAL PROVISION SECTION 615 
LOAM 

 
615.02 Materials  Make the following change:  
 
Organic Content    Percent by Volume 
 
Humus      “5% - 10%”, as determined by Ignition Test 
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SPECIAL PROVISION SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
 
 

SPECIAL PROVISION SECTION 620 
GEOTEXTILES 

 
620.03 Placement  Section (c)  

Title: Replace “Non-woven” in title with “Erosion Control”.   
 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the third sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 
 

SPECIAL PROVISION SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: 
“Pre-cast and cast-in-place foundations shall be warranteed against leaning and corrosion for 
two years after the project is completed.  If the lean is greater than 2 degrees from normal or 
the foundation is spalling within the first two years, the Contractor shall replace the foundation 
at no extra cost.” 
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SPECIAL PROVISION SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SPECIAL PROVISION SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.” 
 

SPECIAL PROVISION SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 
 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SPECIAL PROVISION SECTION 703 
AGGREGATES 

 
703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
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SPECIAL PROVISION SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] 
AASHTO M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] 
diameter AASHTO M203 (ASTM A416)…” 
 

SPECIAL PROVISION SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
Add the following: 
 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless 
otherwise designated. 
 
Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade 
shall be 450-240 [65-35] unless otherwise designated. 
 
Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform 
to the requirements of AASHTO M111. 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO 
M190 Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall 
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

 
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
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signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a small 
high intensity portion with narrow distribution for long distance throw and a larger low 
intensity portion with wide distribution for short distance throw.  Lenses shall be marked 
to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the 
lens.  These lights shall also be externally illuminated by reflex-reflective elements built 
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of 
oncoming traffic.  The batteries must be entirely enclosed in a case.  A locking device 
must secure the case.  The light shall have a flash rate of not less than 50 nor more than 
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F].  The 
light shall have an on time of not less than 10 percent of the flash cycle.  The light beam 
projected upon a surface perpendicular to the axis of the light beam shall produce a 
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees 
each side of the horizontal axis.  The effective intensity shall not have an initial value 
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its entire 
illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less 
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum 
width around the periphery. The lens shall be yellow in color and have a minimum relative 
luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be 
one-piece construction.  The lens material shall be plastic and meet the luminous 
transmission requirements of this specification.  The case containing the batteries and 
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circuitry shall be constructed of a material capable of withstanding abuse equal to or 
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The housing and 
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to 
promote adhesion.  It shall be given one or more coats of enamel which, when dry shall 
completely obscure the metal.  The enamel coating shall be of such quality that when the 
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if 
scratched with a knife will not powder.  The case shall be so constructed and closed as 
to exclude moisture that would affect the proper operation of light.  The case shall have a 
weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 
foot candles].  Each light shall be plainly marked as to the manufacturer's name and 
model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be 
steel conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved 
product, light gray in color and suitable for coating the surface. 
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712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture. 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 

SPECIAL PROVISION SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.05 Mulch Binder.  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 
 

MEETING 
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is not required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of this 
project or intending to install facilities during project construction. 
 

Overview: 
Utility/Railroad Aerial Underground 

Bangor Hydro-Electric Company X   
Central Maine Power Company X  
Unitel X  X  
Oxford Telephone Company X   

 
Temporary utility adjustments are not anticipated.  If temporary relocation becomes necessary, 
sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
 
All above ground utility locations (hydrants, poles, guys, etc.) will be reviewed for compliance 
with the Department's Above Ground Pole Policy following the completion of the paving 
operation. Any above ground utility locations not meeting the Department's Above Ground Pole 
Policy will require relocation to the proper offset. 
 
AERIAL 
Central Maine Power Company is an owner of a pole line on the west third of the project and 
Bangor Hydro-Electric Company is an owner of a pole line on the east two thirds of the project.  
Unitel is the owner of an independent pole line in different areas of the project.  Unitel has short 
term plans to consolidate some areas of dual pole lines summer of 2004, and long term plans to 
consolidate dual pole lines  whenever a rebuild or upgrade takes place. 
 
No Aerial Utility adjustments are anticipated as part of this project. 
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SUBSURFACE 
Unitel has a buried cable the full length of the project.  Unitel has a Dial Office and exchange 
building with a road crossing at Sta. 333+00, extra care shall be taken in this area.  Contractor 
shall notify Unitel at least three (3) days prior to any excavating operations to allow the utility to 
determine the cable locations in that area.  The contact for Unitel is Harold Shaw 948-3900.  Any 
damage to the buried cable caused by the Contractor during construction shall be repaired at the 
contractor’s expense. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A 
Sections 751 - 761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial 
utilities as per Section 757 of the above act. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
The following utilities are known to be located on this project: 

Bangor Hydro-Electric Company                Bruce Smith                            973-2507                
Central Maine Power Company                  Dennis Chadbourne                 828-2860 
Unitel Inc.                     Harold Shaw                            948-3900  
Oxford Telephone Company                        Robert Antognoni          336-9912 (ext. 102) 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

MEETING 
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is not required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of this 
project or intending to install facilities during project construction 
. 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Bangor Hydro-Electric Company X    
Adelphia Communications Corp. X    
Verizon X  X   
Lincolnville Communications X   
Hampden Water District  X  
Oxford Telephone Company  X  
Hampden Public Works  X  
Montreal, Maine and Atlantic Railway   X 

 
Temporary utility adjustments are not anticipated.  If temporary relocation becomes necessary, 
sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against 
the Department if they are exceeded. 
 
Manholes, valve boxes, service connections, and similar incidental utility plant are to be adjusted 
by the appropriate utility in cooperation with work being done by the Contractor.  
 
All above ground utility locations (hydrants, poles, guys, etc.) will be reviewed for compliance 
with the Department's Above Ground Pole Policy following the completion of the paving 
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operation. Any above ground utility locations not meeting the Department's Above Ground Pole 
Policy will require relocation to the proper offset. 
 
AERIAL 
No Aerial Utility adjustments are anticipated as part of this project 
 
SUBSURFACE 
Oxford Telephone Company has a buried cable on Rt. 202.   Contractor shall notify Oxford 
Telephone Company at least three (3) days prior to any excavating operations to allow the utility 
to determine the cable locations in that area.  The contact for Oxford Telephone Company is 
Robert Antognoni 336-9912 (ext. 102).  Any damage to the buried cable caused by the 
Contractor during construction shall be repaired at the contractor’s expense. 
 
RAILROAD 
Montreal, Maine & Atlantic Railway Company has a railroad overpass at Sta. 149+50.  The 
contractor shall give the railroad one weeks notice before commencing any work around the 
overpass.  The contact for the Montreal, Maine & Atlantic Railway Company is Tom Tardiff 848-
4246.  
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
SAFE PRACTICES AROUND UTILITY FACILITIES 
The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A 
Sections 751 - 761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial 
utilities as per Section 757 of the above act. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
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The following utilities are known to be located on this project: 

Bangor Hydro-Electric Company               Bruce Smith                              973-2507                
Verizon                                                          Bill Francini                              990-5227 
      Frank Connolly (Location)       990-5263 
Adelphia Communications Corp.                Steve Bossie       1-877-500-1055 (ext.2421) 

Peter Hamlin (Location)     1-877-500-1055                                      
(ext. 2412)   

 Lincolnville Communications  Nuel Crawford    563-9911  
 Oxford Telephone Company                       Robert Antognoni           336-9912 (ext. 102) 
 Hampden Water District   Cameron Torrey    862-3490 
 Hampden Public Works   Greg Nash       862-3337 

Montreal, Maine and Atlantic Railway     Tom Tardiff                               848-4246 
 



             
            Town: Newburgh/Dixmont  
                   PIN #: 11399.00  

        Date: 3/8/2004 
 

SPECIAL PROVISION 
SECTION 105 

General Scope of Work 
(Environmental Requirements) 

 
 

Instream Work shall not be allowed between the dates of 10/1 and 7/14. 
 (Instream work is allowed from 7/15 to 9/30.) 

Stream Name(s) with Station #s: 
48+56 
50+56 
66+84 
43+22 
159+23 
171+44 
413+44 
548+07 
509+34 
404+45 
357+15 
203+70 
194+68 
466+20 
98+00 
358+66 

 
Special Conditions: Instream work shall be conducted during low flows.  Use BMP’s 
 
Instream work consists of any activity conducted below the normal high water mark.   
 
During the instream work window restriction, all activities are prohibited (including placement 
and removal of cofferdams) below the normal high water mark and during high flow conditions, 
except for the following: 
 

 Work within a sealed and dewatered cofferdam. Maintenance pumping within a 
sealed cofferdam is also allowed. 

 
No construction activity, whether temporary or permanent, is allowed that completely blocks a 
river, stream, or brook without providing downstream flow. 
The contractor shall abide by all permits and conditions. 
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SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Contract Time) 

 
 

1. The contractor will be allowed to commence work at any time as long as the 
Soil Erosion and Water Pollution Plan, Traffic Control Plan and all other 
applicable plans have been submitted and approved.  The Office trailer must 
be in-place and approved. 

 
2. Completion date is September 18, 2004. 

 
3. For every weekday not worked after operations begin, the contractor will be 

charged liquidated damages per calendar day (excluding inclement weather 
days) at the rate stated in 107.7.2 
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SPECIAL PROVISION 
SECTION 108 

RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE 
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT 

 
 

Price adjustments will be based on the variance in costs for the performance graded binder 
component of recycled asphalt pavement with bituminous additive.  They will be determined as 
follows: 

 
Performance Graded Asphalt Binder  The quantity of asphalt cement will be determined by 
taking the quantity of recycled asphalt pavement with bituminous additive (140,300 yd2) and 
multiplying by (0.0032 ton/ yd2) times the difference in price in excess of 5 percent between the 
base price and the period price of asphalt cement.  Adjustments will be made upward or 
downward, as prices increase or decrease. 

 
Recycled Asphalt Pavement with Bituminous Additive  The quantity of recycled asphalt 
pavement with bituminous additive will be determined from field measurements and shown on 
the progress estimate for each pay period. 
 
Base Price  The base price of performance graded binder to be used is the price per standard 
ton current with the bid opening date.  This price is determined by using the average N.E. Barge 
Price, FOB, as listed in the Asphalt Weekly Monitor. 
 
Period Price  The period price of performance graded binder will be determined by the 
Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly Monitor 
current with the pay period ending date of the progress estimate. 
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 SPECIAL PROVISION 
SECTION 310 

Cold in-Place Recycled Asphalt Pavement  
( Traveling Pugmill) 

 
310.01 Description  The Contractor shall construct a Cold In-place Recycled Pavement base course in 
accordance with the Contract documents and in reasonably close conformity with the lines, grades, 
thicknesses, and typical cross sections shown on the plans or as established by the Resident. This work will 
consist of milling 75 to 125 mm [3 to 5 in] of existing bituminous pavement, pulverizing and sizing the 
millings, the addition of emulsified asphalt and Portland Cement or hydrated lime to the proportions 
specified, the mixing and placement of the mixture full width as required in the contract, (including 
shoulders) and compacting the mixture as one continuous operation to the lines, grades and dimensions 
specified. 

 
MIX DESIGN 

 
310.02 Composition of Mixture  The Contractor shall provide the Resident with a proposed mix design a 
minimum of two weeks prior to commencing work. The proposed mixed design shall include the emulsified 
asphalt binder application percentage, type and supplier, the percentage of Portland Cement or hydrated 
lime to be added, and the percentage of any supplemental aggregates to be added. 
  

a. The aim for air voids in the final product is 8 to 11%.  
b. The Contractor may add water as needed to the sized material to facilitate uniform mixing and 

compaction. 
c. Included in the mix design will be the product information from the supplier of the asphalt 

emulsion binder and any product information regarding the portland cement or hydrated lime. 
d. The Contractor will be responsible for deciding and conducting investigative work to determine 

the properties of the existing in place bituminous mixes which the Contract documents do not 
describe. Any cores or laboratory testing the contractor performs to establish the recycled mix 
design will be incidental to the Cold in Place Recycle pay item and not paid for separately. A 
copy of all test results on the pavement samples shall be included with the mix design. 

 
The addition of hydrated lime, or Portland Cement at 0.50% to 1.0% by weight is required and is to be 
included in the mix design criteria.  
 

MATERIALS 
 
310.030 Pulverized Material Recycled bituminous pavement, after milling and sizing, will meet the 
following gradation requirements: 
 
                                 Sieve Size                                  % Passing Limits 
                              37.5 mm [1 ½ in]                                       100 
                              25 mm [1 in]                                            95-100 
                                     . 
310.031 Emulsified Asphalt  The emulsified asphalt binder shall be a high float asphalt emulsion grade 
HFMS-2, or a cationic slow-set grade CSS-1H, that meets the requirements of  Section 702.04. 
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310.032 Portland Cement  The Portland Cement shall be Type 1 or 2 that meets the requirements of 
AASHTO M85. 
 
310.033 Hydrated Lime  The hydrated lime shall meet the requirements of AASHTO M216.   
 
310.034 Added Aggregates  New aggregate, if required by the contract or job mix, shall meet the 
requirements of Section 411.02 - Untreated Aggregate Surface Course. 
 
310.035 Added Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, salts 
or other organic or chemical substances. 
 

EQUIPMENT 
 
310.040 Equipment  The existing bituminous pavement shall be recycled in a continuous operation using a 
recycling train consisting of the following major components. The recycling equipment and operations may 
be combined onto one unit: 
 
310.041 Mainline Cold Milling Machine  The unit shall be self-propelled with a down cutting drum, or an 
approved up-cutting drum, and be automated to continuously adjust and maintain treatment depth. The 
cutting drums shall be a minimum of 3 meter [10 ft] in width, with the ability to add 0.3 or 0.6 meter [1 or 2 
ft] extensions to the drum or have hydraulically extendable milling heads with a 3.6 m [12 ft] width. Dust 
suppression systems are required. The unit should be capable of recycling the pavement for the entire lane 
width to the required dimensions in one pass. 
 
310.042 Shoulder Cold Milling Machine  If required, the shoulder unit shall have a minimum cutting drum 
of  2 meter [6.5 ft] in width or equal to the shoulder width to be recycled. This unit shall precede the larger 
mainline milling machine to remove existing pavement off any existing paved shoulders. The material will 
be placed via a lift conveyor onto the existing mainline roadway surface to be incorporated and processed 
by the mainline milling machine. 
 
310.043 Screening and Sizing Unit  This unit shall be capable of reducing and sizing the recycled asphalt 
pavement to the specified gradations prior to mixing with the asphalt emulsion, and cement or lime 
additives. Oversize particles shall not be included in the final mix. The manufacture of excessive waste 
through the screening process will be prohibited. If more than 5% of the recycled material is screened off as 
waste, the contractor will be required, at no additional compensation, to re-introduce the material ahead of 
the train to be reprocessed. This unit shall not be required if the specified RAP sizing can be achieved by 
other means such as breaker bars or high-speed downcutting heads. 
 
310.044 Portable Mixing Unit  The unit shall be capable of producing a uniform, thoroughly mixed, cold 
mix asphalt product. 
 
The material feed system to the mixing unit shall be equipped with a computer controlled weigh bridge that 
will determine the mass of recycled material, by weight, being deposited into the mixing unit prior to the 
addition of the emulsified liquid asphalt. The scales shall be calibrated to the manufacturer’s tolerance at the 
start of the contract and will be checked for conformance to Section 401.074.  
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This mixing unit shall be of a dual shaft pugmill design, equipped with a metering device which will 
continuously meter and maintain the amount of emulsified asphalt being added to the process to a tolerance 
of  + 0.25% of the total, by weight.  

 
The emulsion control unit shall be equipped with a flow meter and a total delivery meter. A positive 
displacement pump capable of accurately metering the required quantity of emulsion down to a rate of 15.1 
L/min [4gal/min] into the recycled material is required. 

  
The pump shall be equipped with a positive interlock system that will shut off automatically when material 
is not present in the mixing chamber. 

 
Each mixing machine shall be equipped with a meter capable of registering the rate of flow and total 
delivery of the emulsion introduced into the mixture. 

 
The unit shall be designed to either deposit the mixed product onto the roadway in a sized windrow, or 
capable of depositing the product directly into a paver hopper. 
 
310.045 Placing Equipment  If a pick up conveyor is to be utilized to transfer the windrow into a paver 
hopper, the pick up conveyer machine shall be capable of removing the entire windrow down to the 
underlying material. The paver utilized to place the recycled product shall conform to Section 401.09. 
 
310.046 Compaction Equipment  Compaction equipment shall meet the requirements of Standard 
Specification 401, subsection 401.10 – Rollers, with the following additional requirements: 

 
a. Minimum compaction equipment shall consist of two 9 Mg [10 ton] double drum steel wheel 

vibratory rollers.  
b. At least one roller shall be a 18 Mg [20 ton] pneumatic tired roller. The minimum allowable tire    
 pressure shall be 586 kPa [85 psi]. The Contractor shall furnish a suitable tire gauge for 

determining air pressure in the tires. 
 

Additional equipment may be required in sufficient numbers and weight to obtain the required compaction.  
 
 

CONSTRUCTION REQUIREMENTS 
       
                                                                                                                                       
310.05 Removal of Existing Pavement  The existing pavement surface, including cracks, shall be visibly 
free from all foreign matter before recycling commences. The Contractor is responsible for removing any  
deleterious materials or crack sealants decided to be an interference with the cold recycle process. In areas 
where paved shoulders exist, the shoulders will be milled just ahead of the mainline milling and removed 
material incorporated into the recycle process. 

 
When areas of the pavement surface are inaccessible because of the physical constraints of the equipment, 
the pavement shall be removed by other means and replaced by an approved source of hot mix asphalt. 
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310.06 Weather and Temperature Limitations  The Cold In-Place Recycled process shall be performed 
when:  

a. CIP operations will be allowed between May 15th and September 15th inclusive in Zone 1 - Areas 
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. 
Foaming operations will be allowed between May 1st and September 30th inclusive in Zone 2 - 
Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at 
the recycling location, is 10°C [500F] and rising. 

c. When there is no standing water on the surface. 
d. During generally dry conditions, or when weather conditions are such that proper pulverizing, 

adding, mixing, and curing can be obtained using proper procedures, and when compaction can 
be accomplished as determined by the Resident. 

e. When the surface is not frozen and when overnight temperatures are expected to be above 0°C 
[320F].  

 
310.061 Curing  No new hot mix asphalt pavement or additional layers of CIP shall be placed on the 
recycled asphalt pavement until a curing period of (4) four days has elapsed. The curing period starts once 
the CIP process has been completed in the roadway. When weather conditions are unfavorable, the curing 
period may be extended by the Resident. 
 
 
310.07 Surface Tolerances  The completed recycled pavement surface will be shaped, compacted, smoothed 
and true to required line and grade. Deviations in the finished surface shall not exceed 9 mm [⅜ in] in any 
direction using a 3 meter [10 ft] minimum straight edge. Any repairs required to correct surface deviations 
are at the contractor’s expense using Department approved material and methods. 
 
The Contractor shall protect the completed surface from damage caused by construction vehicles and 
equipment. The recycled pavement surface shall be protected and closed to traffic until it is determined that 
surface damage no longer occurs when a test vehicle is passed over it. The contactor is responsible for 
determining when the completed surface is suitable for traffic loading without damage. Any repairs to 
correct damage will be at the contractor’s expense. 
 
Joints shall be constructed in accordance with Section 401.17. 
 
310.08 General Procedure  Mainline milling is to be accomplished full width, one pass, and the material will 
be conveyed into a sizing and crushing unit. Once sized, the material is conveyed to a mixing unit where the 
specified percentage of asphalt emulsion, Portland Cement, or lime is introduced for the coating and mixing 
process. 
 
The thoroughly mixed recycled product will either be deposited, (a) in a windrow behind the mixing unit 
and picked up via a conveyor, or (b) directly conveyed into a paver hopper for laydown. The mix will be 
laid full width, including shoulders where paved shoulders existed, to the specified grade and slope. 

 
Water shall be used as necessary to assist the compaction effort. 
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TESTING REQUIREMENTS 
 

310.09 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan 
(QCP) to assure a product meeting the contract requirements.  The QCP shall meet the requirements of 
Section 106.6 - Acceptance and this Section.  The Contractor shall not begin recycling operations until the 
Department approves the QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle 
conference to discuss the recycling schedule, type and amount of equipment to be used, sequence of 
operations, and traffic control.  A copy of the QC random numbers to be used on the project shall be 
provided to the Resident.  All field and plant supervisors including the responsible onsite recycling process 
supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but not limited 
to, the following: 

a. JMF(s). 
b. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers. 
c. Make and type of equipment in recycling train. 
d. Testing Plan. 
e. Laydown operations including joint construction, yield monitoring, procedures for avoiding 

recycling and curing in inclement weather, methods to ensure that segregation is minimized, 
procedures for mix design modification. 

f. Methods for protection the finished product from damage and procedures for any necessary 
corrective action. 

g. Method of grade checks. 
h. Examples of Quality Control forms. 
i. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor 

experienced and knowledgeable with the process. 
j. Method for calibration/verification of density gauge. 
k. A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures. 
l.    Description of the Cold In-place recycled verification procedure. 
  

The Project Superintendent shall be named in the QCP, and the responsibilities for successful 
implementation of the QCP shall be outlined. 

 
The Contractor shall sample, test, and evaluate the cold in-place recycling process in accordance with 

the following minimum frequencies: 
 

MINIMUM QUALITY CONTROL FREQUENCIES 
Test or Action Frequency Test Method 

Density 1 per 300 m [1000 ft] / lane ASTM  D 2950 
Air Temperature 4 per day at even intervals  
Surface Temperature Beginning and end each day   
Yield of all materials (daily)  1 per 300 m [1000 ft] / lane  
New Aggregate Gradations 2 per day AASHTO  T 30 
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The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate 

technician, and present them to the Department’s onsite representative by 1:00 P.M. on the next working day, 
except when otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results, 
including randomly sampled densities, available to the Department onsite.   

 
During the Cold in-place recycling procedure the Contractor shall take verification samples of the recycled 

material prior to adding the emulsion at a rate of one per 8000 lane meters [26000 lane ft], or a minimum of 
one per project.. The samples will mixed to the proportions specified in the job mix formula, and tested by the 
Contractor for conformance to the contract specifications.  

 
The Contractor shall cease recycling operations whenever one of the following occurs: 
 

a. The computed yield differs from the approved Job Mix Formula by 10% or more.  
b. The Contractor fails to follow the approved QCP. 
c. The Contractor fails to achieve 98% density after corrective action has been taken.    
d. The Contractors verification samples show the air void content of the recycled product is outside 

the 8-11% range. 
 

Recycling operations shall not resume until the Contactor and the Department agree on the corrective 
action to be taken. 

 
310.10 Test strip  The contractor shall assemble all items of equipment for the recycling operation on the 
first day of the recycling work. The Contractor shall construct a test strip for the project at a location 
approved by the Resident. The contractor shall have on site a pavement engineer expert in CIP work to 
control the test strip, advise on suitability of mixed material, bitumen dispersion within the mixed material, 
moisture control within the mixed material, compaction and surface finish. The test strip section is required 
to:  
 

a. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements 
specified in these special provisions. 

b. Determine the effect on the grading of the recycled material by varying the forward speed of the 
recycling machine and the rotation rate of the milling drum. 

c. Determine the sequence and manner of rolling necessary to obtain a target TMD.  The Contractor 
and the Department will calibrate their respective gauges at this time. 

 
The test strip shall be at least 230 m [750 ft] in length of a full lane-width (or a half-roadway section width). 
 
The Contractor shall repeat the test strip process until parameters of the material properties conform to the 
requirements specified herein and as directed by the Resident.  If a test strip fails to meet the requirements 
outlined in this Special Provision, the contractor will be required to take corrective action to remedy the test 
strip defect to the satisfaction of the Resident at no additional cost to the Department. The repeated process 
of the test strip construction shall be done at the Contractor's expense. The corrective method shall be 
determined by the Contractor, as directed by the Resident.  
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Quality Assurance densities of the recycled material will be determined by the Department using the nuclear 
method. The test strip section will be rolled as directed until the nuclear density readings show an increase 
in dry density of less than 16 kg/m³ [1 pcf] for the final four roller passes.  This density will be used as the 
target density for the recycled material. The remaining full depth recycled material shall be compacted to a 
minimum density of 98% of the target density as determined in the control section.  
 

ACCEPTANCE TEST FREQUENCY 
 

Property Frequency Test Method 
In-place Density 1 per 600 m [2000 ft] / lane AASHTO T 310 

 
310.11 Measurement and Payment  The accepted quantity of Cold in Place Recycled Pavement will be 
measured and paid for by the square meter [square yard] complete and in place to the limits specified in the 
contract documents. The unit price shall include all materials, equipment, supervision, and labor and tools 
incidental thereto.  
 
No additional payment will be made for hot mix required to replace material that cannot be compacted to 
the specified density, or used to replace damaged or raveled sections. The removal of existing pavement, 
placement, and compaction of any hot mix asphalt required in areas that are inaccessible due to the 
limitations of equipment shall be paid for as Cold in place Recycle mix per square yard. 

 
Payment to be made under: 
 
         Pay Item           Pay Unit 

 
310.33     75mm [3 in] Cold in-Place Recycled Asphalt Pavement     square meter [square yard]  
310.34   100mm [4 in] Cold in-Place Recycled Asphalt Pavement   square meter [square yard]  
310.35   125mm [5 in] Cold in-Place Recycled Asphalt Pavement   square meter [square yard]  
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SPECIAL PROVISION 

SECTION 401 
PLANT MIX PAVEMENTS 

 
401.07 Weather and Seasonal Limitations  This Section is revised by the addition of the 
following: 
 
On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course 
for the traveled way shall be placed between the dates of May 15th and September 15th. 
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SPECIAL PROVISION 
SECTION 401 

HOT MIX ASPHALT 
( ¾ inch (20mm) Surface Treatment) 

 
 Description  The Contractor shall furnish and place one or more courses of Hot Mix Asphalt 
(HMA) pavement on an approved base in accordance with the Contract documents and in 
reasonably close conformity with the lines, grades, thicknesses and typical cross sections shown on 
the plans or established.  The Department shall accept this work under Quality Assurance 
provisions as specified in Standard Specifications Section 401 – Hot Mix Asphalt Pavement, and 
Standard Specifications Section 106 - Quality.  
  
The 20 mm [¾ in] HMA Surface Course shall meet all of the Materials, Seasonal Limitations and 
Construction requirements of Section 401, with the following additions and changes.  
  

GRADATION REQUIREMENTS 
 
 
 
 
 
 
 
 
  
 
 

VOLUMETRIC DESIGN CRITERIA 
Voids at Ndes 4.0 
VMA 15.0 minimum 
VFB 65-80 
Fines/Eff.Binder 0.6-1.2 

         
 
A test strip at a nominal depth of 30mm [1¼ in], full lane width, shall be required if the JMF has 
not been used or approved on a MDOT project in the current calendar year. If a test strip is 
required, it shall conform to the following requirements: 
 
On roads open to two way traffic, the test strip shall be placed over the full width of the travel way 
section, not to exceed 600 meters [2000 ft] in length, or 400 Mg [440 ton] production.  Prior to the 
placement of the test strip a passing verification test is required.  A fog coat of Item 409.15, 
Bituminous Tack Coat, shall be applied to the level course prior to the placement of the 20mm 
Surface Treatment Course, payment to be made under the 409.15 pay item.  
The test strip shall not be excluded from QA analysis, but will be evaluated in accordance with 
Section 401.03.  The Contractor shall notify the Department at least 48 hours in advance of placing 

Sieve Size Percent Passing 
12.5 mm 100 
9.5 mm 95-100 
4.75 mm -95 
2.36 mm 32-67 
1.18 mm - 
0.600 mm - 
0.300 mm - 
0.075 mm 2-10 
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the test strip.  The test strip is intended to allow the Contractor to establish a method of 
compaction for the 20mm [¾ in] surface course areas.  Once the methods are established, rolling 
patterns, equipment, and methods will become part of the QCP.  The test strip will allow for any 
necessary adjustments to the mix design and or plant mixing procedures, as well as for the 
Department to evaluate the quality of the pavement. 
 
Mix samples and cores will be obtained from the test strip. A minimum of three mix samples shall 
be randomly selected from the test strip.  Five cores shall be randomly sampled from the mat and 
tested for density verification. Should the resulting core values average less than 92.0% TMD, 
(average of 5 tests ), the Department will reject the strip.  The Contractor will remove and replace 
rejected test strips at their expense. After completion of the test strip, the Contractor shall make 
any final adjustments to the job mix formula in accordance to Standard Specifications, Section 
401, subsection 401.03 - Composition of Mixtures, or compaction method.  Paving operations 
shall not resume until the Contractor and the Department determines that material meeting the 
Contract requirements can be produced, and any changes to the Job Mix Formula have been 
approved by the Department.  The Department shall pay for an accepted test strip as determined 
Section 401.222 – Pay Factor A and B, for this item.  A new test strip shall be required if a current 
lot is terminated or completed, and a new lot is started.  
 
The Department may halt the production and placement of the 20mm [¾ in] HMA Surface Course 
and require the construction of a new test strip if the Department finds that material being 
produced, hauled, or placed does not meet the requirements of Sections 401.08 through 401.18. 
 
The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the 
minimum frequencies outlined in Section 401, Table 2: Minimum Quality Control Frequencies. 
 
The Contractor shall monitor plant production using running average of three control charts as 
specified in Section 106, and Control Limits as specified in Section 401, Table 3: Control Limits. 
 
The Acceptance Criteria shall be as specified in Section 401, Table 4: Acceptance Criteria. 
 
The Acceptance Limit targets will be as specified on the JMF, and the Department will use the 
appropriate Acceptance Limits table from Section, Table 5: Method A, or Table 7: Method B and 
C,  for the acceptance method noted in the Special Provision 403.  
 
The Contractor shall cease paving operations whenever one of the following occurs on a lot in 
progress: 
 
a)  The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines to 

effective binder or density using all Acceptance or all Quality Control tests for the current 
lot is less than 0.85.  

b)  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the 
requirements of Section 703.07 , Table 3,  for the design traffic level. 

c)   Each of the first 2 control tests for the lot fall outside the upper or lower limits for VMA, 
Voids @ Nd, or Percent PGAB. This includes any case where both tests are out on the 
same, or different properties.    
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d)   The Flat and Elongated Particles value exceeds 10 percent by ASTM D-4791. 
e) There is any visible damage to the aggregate due to over-densification other than on       

variable depth shim courses. 
f) The Contractor fails to follow the approved QCP. 
g) The Contractors control chart shows the process to be out of control on any property listed 

in Section 401, subsection 401.18 , Table 3: Control Limits 
 
Price Adjustment  The Department will apply price adjustments for the Hot Mix Asphalt utilized 
under this Special Provision as outlined in Section 401.222 : Pay Factor for methods A and B; 
mixes with Volumetric Property requirements. 
  
Dispute Resolution  The Contractor may dispute an acceptance test for this item as outlined in 
Section  401.223 for PGAB, Air Void, and VMA Content only.  
 
Method of Measurement  The Department will measure Hot Mix Asphalt pavement by the 
megagram in accordance with Section 109 - Measurement and Payment. 
 
Basis of Payment  The Department will pay for the Work, in place and accepted, in accordance 
with the applicable sections of the Special Provisions at the contract unit price per megagram(ton). 
  
    Payment will be made under: 
 

Pay Item       Pay Unit 
 
           403.210   9.5mm Hot Mix Asphalt Pavement                  Megagram (ton) 
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                                    SPECIAL PROVISION       
SECTION 403 

HOT MIX ASPHALT OVERLAY 

Desc. of Grad.            Bit Cont.             Total          No. Of              Comp.   
Course           Design    Item Number      % of Mix   Thick        Layers  Notes   

5” C.I.P  Treated Areas 
Traveled Way 

Wearing            9.5mm 403.210 N/A  1 ½ ”(inch)        1             4,7,23                                
C.I.P. Base         N/A               310.35     see special prov.       5”  (inch)         1                                     

Add Shoulder Aggregate Areas 
Wearing            9.5mm 403.210 N/A  1 ½” (inch)        1             4,7                                     

Approach Roads 
Wearing            9.5mm 403.210 N/A    2 ”(inch)          1             4,7                                     

Drives, Islands, Misc. 
Wearing  9.5mm  403.209 N/A             1”-2”(inch)    1/more       2,3,9,13               

                                                   
                                                  COMPLEMENTARY NOTES 
  
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS.  
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. At the Contractors       
     option, a mix design meeting 50 gyration criteria may be used.   
7.   Section 106.6 Acceptance, (1) Method A. 
9.   Section 106.6 Acceptance, (2) Method C.                                                                         
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB          
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
23.  A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to the     
      CIP layer surface prior to the placement of the bituminous base course at a rate of   
      approximately 0.05 gal/yd².  
 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to the C.I P. 
surface and any existing pavement at a rate of approximately 0.025 gal/yd², and on milled 
pavement approximately  0.05 gal/yd²,  prior to placing a new course. A fog coat of emulsified 
asphalt shall be applied between shim / intermediate course and the surface course, at a rate not 
to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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SPECIAL PROVISION 

SECTION 403 
HOT MIX ASPHALT OVERLAY 

Desc. of Grad.           Bit Cont.       Total No. of  Comp.             
Course           Design   Item Number      % of Mix       Thick Layers  Notes              

Main Line Traveled Way and Shoulders 
¾ inch Overlay 

Wearing  9.5mm 403.210 N/A             ¾”                 1             4,7,10,20,22                       
Shim Course 

Shim  4.75mm  403.212 N/A          variable        1/more       2,4,7,20                               
Approach Roads 

Wearing 9.5mm  403.210  N/A               1”           1      4,7,22                                 
Drives, Misc. 

Wearing 9.5mm  403.209  N/A         1 – 2 inch      1/more       2,3,9,10,13     

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS. 
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS. At the Contractors       
     option, a mix design meeting 50 gyration criteria may be used.   
7.  Section 106.6 Acceptance, (1) Method A. 
9.  Section 106.6 Acceptance, (2) Method C. 
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used             
      for this item. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB                   
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
20. The Contractor may place the specified HMA pavement course, not to exceed ¾ inch 
       (20mm) compacted depth, over the full single travel lane width, for each production day. If 
       this option is utilized the Contractor will be required to place a matching course of HMA 
       over the adjacent section of travel lane before the end of the following calendar day. The 
       Contractor will also be responsible for installing additional warning signage that clearly 
       defines the centerline elevation differential hazard, as well as additional centerline 
       delineation such as double RPM application, or temporary painted line. The Traffic Control 
       Plan shall be amended to include this option and the additional requirements. All signs and 
       traffic control devices will conform to Section 719.01, and Section 652, and will be installed 
       prior to the work, at a maximum spacing of 0.50 mile [0.80 km] for the entire length of 
       the effected roadway section. On roadways with two-way traffic, the Contractor will be 
       required to place the specified course over the full width of the mainline traveled way being 
       paved prior to opening the sections to weekend or holiday traffic. If this option is utilized, all          
       additional signing, labor, traffic control devices, or incidentals will not be paid for directly,   
       but will be considered incidental to the appropriate 652 items. 
22. See Special Provision 401 – ¾ inch (20mm) Surface Treatment for project specifics. 
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Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item 409.15 shall be applied to any existing 
pavement at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 
gal/yd²,  prior to placing a new course. A fog coat of emulsified asphalt shall be applied between 
shim / intermediate course and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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    SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums, 
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the 
setting up and taking down of lane closures as many times as necessary shall be considered 
part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident Engineer or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 



February 27, 2003 
Supersedes December 10, 2002 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 
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The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project, 
the Contractor must submit the log to the Department which will become the property of the 
Department.” 
 

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary soil 
erosion and water pollution control measures associated with this work shall be addressed in the 
SEWPCP.  

 

1)This project is in the Herman Pond watershed, which is listed as a Class A water body and is 
considered SENSITIVE in accordance with the BMP Manual.  The Contractor’s SEWPCP shall 
comply with Section II.B., Guidelines for Sensitive Waterbodies in the BMP Manual. 

 

2) Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis.  

 

3) The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

 

4) Dust control items other than those under Standard Specification, Section 637 – Dust Control , 
if applicable, shall be included in the plan. 

 

5) Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 
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6) Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

 

7) Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or 
prior to a storm event, whichever is sooner.   

 

8) All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis. 

 

9) Erosion control blanket shall be installed in the bottoms of all ditches except where a stone 
lining is planned.  Seed shall be applied prior to the placement of the blanket. 

 

10) If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section 9.  

 

11) If water is flowing within the drainage system, the water shall be diverted to a stable area or 
conduit and work shall be conducted in the dry.  The Contractor’s plan shall address when and 
where the diversions will be necessary.  

 

12)  

 

 

 

Class A and AA Waters - General in-stream work other than slip/ invert lining for class A 
and AA waters 

Stream flow shall be maintained at all times.  

Grout from the post-tensioning socket sealing operation and fresh concrete shall not be allowed 
to contact the stream. Clean out of concrete delivery trucks and the washing of tools shall be 
addressed in the SEWPCP. 

The SEWPCP shall describe the containment method for removal of the existing abutments, 
including installation of cofferdams and dewatering procedures. 
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A cofferdam sedimentation basin is required if cofferdams are used.  The basin shall be located 
in an upland area where the water can settle and seep into the ground or be released slowly to the 
resource in a manner that will not cause erosion.  The location of such a cofferdam sedimentation 
basin shall be addressed in the SEWPCP.   

OR 

If a cofferdam sedimentation basin is used, it shall be located in an upland area where the water 
can settle and sink into the ground or be released slowly to the resource in a manner that will not 
cause erosion.  The location of such a cofferdam sedimentation basin shall be addressed in the 
SEWPCP.   

Prior to release to a natural resource, any impounded water that has been in contact with concrete 
placed during construction must have a pH between 6.0 and 8.5, must be within one pH unit of 
the background pH level of the resource and shall have a turbidity no greater than the receiving 
resource.  This requirement is applicable to concrete that is placed or spilled (including leakage 
from forms) as well as indirect contact via tools or equipment.   Water not meeting release 
criteria shall be addressed in the SEWPCP.  Discharging impounded water to the stream must 
take place in a manner that does not cause erosion or disturb the stream bottom. The rate of 
discharge must be less than 20% of the flow rate of the stream. 

 

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 0.1 
units.  A record of pH measurements shall be kept in the Environmental Coordinator’s log 
(Section 656.4.4.) 

 

13) After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product for 
over-winter temporary erosion control will be incidental to the contract and be paid for as part of 
Pay Item 656.75. 
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Standard Specification 656 of the Standard Specifications is deleted and replaced by this Special 
Provision.  
 
The following information and requirements will constitute the Soil Erosion and Water Pollution 
Control Plan for this Project.   The soil erosion and water pollution control measures associated 
with this work are as follows: 

1. All work shall be done in accordance with the latest revision of the Maine Department of 
Transportation Best Management Practices for Erosion and Sediment Control (a.k.a. Best 
Management Practices manual or BMP Manual).  The "Table of Contents" of the latest 
version is dated "1/19/00” (available at 
http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  Procedures specified 
shall be according to the BMP Manual unless stated otherwise.  

2. The on-site person responsible for implementation of this plan, shall be the Contractor’s 
Superintendent or other supervisory employee (the “Environmental Coordinator”) with 
the authority to immediately remedy any deficient controls and shall provide the Resident 
with their numbers (telephone number, cellular phone and pager numbers, if applicable) 
where the Environmental Coordinator can be reached 24 hours a day. 

3. All areas where soil is disturbed shall be permanently mulched on a daily basis and 
seeded on a weekly basis (if seeded by hand, it shall be done on a daily basis). All 
previously mulched areas shall be maintained and re-mulched on a daily basis if bare 
areas develop until an acceptable growth of grass has been obtained.   

4. All disturbed ditches shall receive erosion control blanket or stone rip rap prior to leaving 
the site each day. 

5. If the Work includes the handling or storage of petroleum products or Hazardous 
Materials including the on site fueling of Equipment, the Resident must be provided with 
a Spill Prevention Control and Countermeasure Plan (SPCCP) plan.  At a minimum, the 
SPCCP shall include: 

• The name and emergency response numbers (telephone number, cellular phone and 
pager numbers, if applicable) of the Contractor's representative responsible for spill 
prevention; 

• General description and location of (1) handling, transfer, storage, and containment 
facilities of such products or Materials ("activities and facilities") and (2) potential 
receptors of such products or Materials including oceans, lakes, ponds, rivers, 
streams, wetlands, and sand and gravel aquifers ("sensitive resources") including the 
distances between said activities and facilities and said sensitive resources;  

• Description of preventative measures to be used to minimize the possibility of a spill 
including Equipment and/or Materials to be used to prevent discharges including 
absorbent Materials, 
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• A contingency response plan to be implemented if a spill should occur including a list 
of emergency phone/pager numbers including the Contractor's representative, MDEP 
Spill Response, the Resident, and local police and fire authorities.  For a related 
provision, see Standard Specification, Section, 105.2.2 - Project Specific Emergency 
Planning. 

6. The Environmental Coordinator must inspect and maintain daily all controls for the 
duration of the project. 

7. Any costs related to this plan shall be considered incidental to the contract. 

8. If the Project Resident directs soil disturbance that require temporary erosion and 
sedimentation control, all permits shall be obtained by the DOT and a full SEWPCP will 
be required and paid for as Extra Work. 

 



 
 

 
PIN #: 11399.00                       
Location:Newburgh/Dixmont                                                                                                                   
Permit Member:  Laurie Rowe                         Photographs  �  Database/Projex  ⌧  Package to ENV Coordinator: 3/8/04  

 

                        

 
⌧   Section 106 and Tribal Consultation   

Architectural Resources      MOA �     Applicable⌧  Approved   ⌧ 
 Archeological Resources    MOA �     Applicable⌧   Approved   ⌧ 
 Tribal Consultation          N/A    ⌧     Applicable� Approved   � 

 

⌧   4(f) and 6(f)   
Section 4(f)             N/A ⌧     Applicable� Approved   � 

        LAWCON 6(f)            N/A ⌧     Applicable�  Approved   � 
 
 FEMA    N/A ⌧     Applicable�  Approved   �     

 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable � Approved �    
 

⌧ Local Zoning, Title 30-A, Section 4325-6. 
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? Yes 
�   No ⌧. If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes �   No �.  If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved �   
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A ⌧ Applicable � Approved �  
  Piping Plover    N/A ⌧ Applicable � Approved �  
  Roseate Tern    N/A ⌧ Applicable� Approved �  
 
⌧ United States Fish and Wildlife Service (USFWS), Migratory Bird Act    

  N/A ⌧   Applicable �   
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧   Applicable � 
 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit �    
   Notice      �  Approved �   
   Permit    �  Approved �   

 

⌧  Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  � 
   Exempt  � (Must use erosion and sediment control and not block fish passage.) 
   PBR    ⌧    Approved ⌧   
   Tier 1  �    Approved �   
   Tier 2  �    Approved �   
   Tier 3  �    Approved �   

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
  

   No permit required  � 
   Category 1-NR⌧   Approved ⌧  
   Category 2�   Approved �    
   Category 3�   Approved �  

 

⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision  ⌧  n/a � 
Dates instream work is allowed: 7/15 to 9/30 

__________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 
Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 
 

 





 
 
06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION 

Chapter 305: PERMIT BY RULE Section 11 
State Transportation Facilities 
 
1. Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental 

Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources 
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR 
process. A PBR activity will not significantly affect the environment if carried out in accordance with 
this chapter, and generally has less of an impact on the environment than an activity requiring an 
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement 
and Water Quality Certification requirement. 

 
 If a proposed activity is not described in this chapter, or will not be conducted in accordance with the 

standards of this chapter, the applicant must obtain an individual permit prior to beginning the activity.  
 

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR, 
and whether review by the Department of Inland Fisheries and Wildlife is required. 

 
(1) Type of resource. For some types of activities, the availability of a PBR is affected by the type 

of natural resource in or adjacent to which the activity is proposed. For example, an applicant 
proposing an activity consisting of "Movement of rocks or vegetation" may receive a PBR only 
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the 
location of activities are addressed in the "Applicability" provision in each section of this 
chapter. 

 
(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and 

endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the 
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only available 
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife 
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification 
form, and the applicant must follow any conditions stated in the IF&W approval.  

 
NOTE: Maps showing areas of essential habitat are available from the Department of Inland Fisheries 

and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission 
(for unorganized territories) and DEP regional offices. If the activity is located in essential 
habitat, IF&W must be contacted to request and obtain a "certification of review and approval". 

 
B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on 

the activity. The notification must be on a form provided by the DEP and must include any 
submissions required in this chapter. The applicant must keep a copy to serve as the permit. 

 
 The notification form must be sent to the DEP by certified mail (return receipt requested), or hand 

delivered to the DEP and date stamped by the department. 
 

C. Effective period 
 

(1) Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the 
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP 
does not speak with or write to the applicant within this 14 day period regarding the PBR 
notification, the applicant may proceed to carry out the activity.  

 
There are three exceptions regarding the effective date of an approved PBR: 
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(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest 

management are exempt from the 14 day waiting period. 
 
(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings) performed 

or supervised by individuals currently certified in erosion control practices by the DEP are 
exempt from the 14 day waiting period. To be certified in erosion control practices, an 
individual must successfully complete all course requirements of the Voluntary Contractor 
Certification Program administered by the DEP's Nonpoint Source Training and Resource 
Center. 

 
(c) Activities that are part of a larger project requiring a permit under the Site Location of 

Development or the Storm Water Management Acts may not proceed until any required 
permit under those laws is obtained.  

 
NOTE: Activities that are part of a larger project may require other permits from the DEP also. 

These other laws may prohibit the start of construction of any part of the project unless 
a permit under that law is obtained. In these cases, while not a violation of this rule, 
starting work on a PBR approved activity would be a violation of those other applicable 
laws.  

 
(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that 

a PBR for "Replacement of structures" under Section 4 is effective for 3 years. 
 

NOTE: Activities that qualify under this chapter may need to meet other local, state and federal 
requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal 
wetland or international boundary water, the applicant should contact the Bureau of Parks and 
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will 
involve work below the mean high water line in navigable waters of the United States, the 
applicant should contact the Army Corps of Engineers (623-8367). 

 
D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and 

standards set forth in this chapter, the DEP may require an individual permit application to be filed 
in any case where credible evidence indicates that the activity: 
 
(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D); 
 
(2) Could lead to significant environmental impacts, including cumulative impacts; or 
 
(3) Could adversely impact a resource of special concern. 
 

 If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in 
writing within the 14 calendar day waiting period described in sub-section (C) above. When the 
DEP notifies an applicant than an individual permit is required, no work may be conducted unless 
and until the individual permit is obtained. 

 
E. Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be 

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts 
contrary to the provisions of a permit. The person, his or her agent, or both, may be held 
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responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the 
contractor carrying out the activity. A violation occurs when: 

 
(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has 

been filed with and/or approved by the DEP; 
 
(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become 

effective prior to the beginning of the activity; or 
 
(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the 

standards specified in this chapter are not met. 
 

 See the "applicability" provision under each activity for rules concerning what activities are 
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for 
his or her agent. 

 
 Each day that a violation occurs or continues is considered a separate offense. Violations are 

subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 for 
each day of that violation (38 M.R.S.A. Section 349). 

 
NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the 

Natural Resources Protection Act if he or she is authorized to represent a municipality in 
District Court, and he or she has been certified as familiar with court procedures, 30-A 
M.R.S.A. Section 4452(7). 
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Chapter 305  Section 11 
 
 State transportation facilities 

 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing 
or preconstruction engineering, and associated technical support services.  

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 

 
B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the site 

begins. The photographs must be kept on file and be made available at the request of the DEP. 
 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the 

Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of 
Environmental Assessment prior to the notification being filed with the DEP. The activity must 
be performed according to any recommendations from these authorities. 

 
(3) The activity must be performed in accordance with erosion control measures conforming with 

the State of Maine Department of Transportation Standard Specifications for Highways and 
Bridges Revision of April 1995 and with the Department of Transportation's Best Management 
Practices for Erosion and Sediment Control, September 1997. 

 
NOTE: Guidance on the use of erosion control best management practices can be obtained 
from the on site Construction Manager. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines 

in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within a 

mile stretch of any river, stream or brook, including any bridge width or length of culvert. 
 
(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a 

mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any 
bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 

Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of 
natural resources per mile of roadway (centerline measurement) provided that the following 
impacts are not exceeded within the 15,000 square foot area: 
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish 
habitat; or  

 
(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 

habitat; or 
 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse containing fish. 

The applicant must improve passage beyond what restriction may already exist unless the 
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic 
Salmon Authority and the DEP's Division of Environmental Assessment concur that the 
improvement is not necessary. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 

freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary 
for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the time and 

location of the activity, with the exception of culvert installation, the applicant must divert flow 
away from the activity while work is in progress. 

 
(a) Diversion may be accomplished by the use of stable, inert material. No more than two 

thirds (2/3) of stream width may be diverted at one time. 
 
(b) Any material used to divert water flow must be completely removed upon completion of 

the activity, and the stream bottom must be restored to its original condition. 
 
(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet 

must be located and operated such that erosion or the discharge of sediment to the water is 
prevented. 

 
NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a 

stream diversion can be obtained from the on site Construction Manager. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross 
streams on rock, gravel or ledge bottom. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 

travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation. 
Any debris generated during the activity must be prevented from washing downstream and 
must be removed from the wetland or water body. Disposal of debris must be in conformance 
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A. 
Section 1301 et seq. 



 
06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 

 
Chapter 305: Permit By Rule 

 
-6- 

 

 
(14) Work below the normal high water line of a great pond, river, stream or brook must be done at 

low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to 
reduce and isolate turbidity. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 

beyond the construction limits shown on the plans is not allowed under this rule. 
 

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager. 

 
(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 

arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all 
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with 
creosote or pentachlorophenol may not be used where it will contact water. 

 
(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 

or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be completely removed at the completion of the activity. In addition, any such temporary roads 
which are in rivers, streams or brooks, must allow for a passage of stormwater flows associated 
with a 10-year storm. 

 
(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt, 

except as necessary to protect work in progress or as required for bridge maintenance activities. 
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the 
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be 
immediately mulched if they are disturbed. 

 
(19) Disturbed soil must be protected within one week from the time it was last actively worked, 

and prior to any storm event, using temporary or permanent measures such as the placement of 
riprap, sod, mulch, erosion control blankets, or other comparable measures. 

 
(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500 

square feet (1 to 2 tons per acre). 
 
(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored 

with netting, peg and twine, binder or other suitable method and must be maintained until a 
catch of vegetation is established over the entire disturbed area. 

 
(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps 

must be taken where necessary to prevent sedimentation of the water Evidence of 
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended 
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation control 
measures, where planned for, must be in place prior to the commencement of an activity, but 
must also be installed whenever necessary to prevent erosion and sedimentation. 

 
NOTE: Guidance on the location and proper installation of erosion control measures can be obtained 

from the on site Construction Manager. 
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(23) Temporary erosion control measures must be maintained and inspected weekly until the site is 
permanently stabilized with vegetation or other permanent control measures. Erosion control 
measures must also be inspected immediately prior to and following storms. 

 
(24) Permanent erosion control measures protecting all disturbed areas must be implemented within 

30 days from the time the areas were last actively worked, or for fall and winter activities by 
the following June 15, except where precluded by the type of activity (e.g. riprap, road 
surfaces, etc.). The permanent erosion control measures must be maintained. 

 
(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation 

from occurring or to correct any existing problems, regardless of the time of year. 
 
(26) Non-native species may not be planted in restored areas. 
 
(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 

Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside 

of the area covered by any road or structure construction, it must be reestablished immediately 
upon completion of the activity and must be maintained. 

 
(29) A vegetated area at least 25 feet wide must be established and maintained between any new 

stormwater outfall structure and the high water line of any open water body. A velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot 
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in 
writing. Approval from the DEP must be in writing and any recommendations must be 
incorporated into the activity. 

 
C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the 

context indicates otherwise: 
 

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established 
channel.  

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year 

flood event based on flood insurance maps produced by the Federal Emergency Agency or 
other site specific information. 

 
(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State 

of Maine, Department of Transportation, Standard Specifications for Highway and Bridges, 
revision of April 1995. 

 



9/29/00 1 

 Permit No: GP-39 Effective Date: Sept. 29, 2000 
  Expiration Date: Sept. 29, 2005 
 Applicant: General Public, State of Maine 
 

DEPARTMENT OF THE ARMY 
PROGRAMMATIC GENERAL PERMIT 

STATE OF MAINE 
 
The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic 
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1 
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms 
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets, 
are either non-reporting (provided required local and state permits are received), or are reporting, to 
be screened by the Corps and Federal Resource Agencies for applicability under the general permit. 
This general permit does not affect the Corps individual permit review process or activities exempt 
from Corps jurisdiction. 
 
Activities Covered: work and structures that are located in, or that affect, navigable waters of the 
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and 
the discharge of dredged of fill material into waters of the United States (regulated by the Corps 
under Section 404 of the Clean Water Act), and the transportation of dredged material for the 
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection, 
Research and Sanctuaries Act). 
 
PROCEDURES: 
 
A. State Approvals 
 
For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine, 
the following state approvals are also required and must be obtained in order for this general permit 
authorization to be valid (applicants are responsible for ensuring that all required state permits and 
approval have been obtained): 
 
(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit, 

including permit-by-rule and general permit authorizations; Site Location and Development Act 
permit; and Maine Waterway Development and Conservation Act.  

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.  
(c) Maine Department of Marine Resources: Lease.  
(d) Bureau of Public Lands, Submerged Lands: Lease. 
 
Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be 
authorized by this general permit. 
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B. Corps Authorizations: Category I (Non-Reporting) 
 
Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached 
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not 
require separate application to the Corps of Engineers. If the State or the Corps does not contact the 
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps 
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph 
E below for additional information regarding screening. 
 
Note that the review thresholds under Category I apply to single and complete projects i only 
(see special condition 5). Also note that Category I does not apply to projects occurring in a 
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a 
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the 
listed rivers in Maine). 
 
There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under 
Paragraph F below. 
 
Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible 
for Corps authorization under this PGP in accordance with the review thresholds and conditions 
contained herein. 
 
Although Category I projects are non-reporting, the Corps reserves the right to require screening or 
an individual permit review if there are concerns for the aquatic environment or any other factor of 
the public interest (see special condition 4 on Discretionary Authority). The Corps review or 
State/Federal screening process may also result in project modification, mitigation or other special 
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for 
PGP approval. 
 
C. Corps Authorization: Category II (Reporting - requiring screening) 
APPLICATION PROCEDURES 
 
For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets), 
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review 
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to 
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants 
must submit an application to the Corps Maine Project Office for a case-by-case determination of 
eligibility under this general permit (Category II). Category II projects may not proceed until 
written notification is received from the Corps. 
 
Category II projects which occur in a component of, or within 0.25 mile up or downstream of the 
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be 
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in 
Maine). 
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There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under 
Paragraph E below. 
 
Category II applicants shall submit a copy of their application materials to the Maine Historic 
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply 
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of 
historic/archaeological resources in the project area that may be affected by the proposed work. 
Applications to the DEP or the Corps should include information to indicate that this has 
been done (applicant's statement or copy of cover letter to Maine Historic Preservation 
Commission and/or Indian tribe(s)). 
 
The Corps may require additional information on a case-by-case basis as follows: 
 
(a) purpose of project; 
 
(b) 8 1/2" by l l " plan views of the entire property including property lines and project limits 

with existing and proposed conditions (legible, reproducible plans required); 
 
(c) wetland delineation for the site, information on the basis of the delineation, and calculations 

of waterway and wetland impact areas (see special condition 2); 
 
(d) typical cross-section views of all wetland and waterway fill areas and wetland replication 

areas; 
 
(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters; 
 
(f) area, type and source of fill material to be discharged into waters and wetlands, including the 

volume of fill below ordinary high water in inland waters and below the high tide line in 
coastal waters; 

 
(g) mean low, mean high water and high tide elevations in navigable waters; 
 
(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the 

limits of the proposed work closest to the Federal project; 
 
(i) on-site alternatives analysis (contact Corps for guidance); 
 
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance); 
 
(k) for dredging projects, include:  
1) the volume of material and area in square feet to be dredged below mean high water,  
2) existing and proposed water depths,  
3) type of dredging equipment to be used,  
4) nature of material (e.g., silty sand), 
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any 
nearby projects, 

6) information on the location and nature of municipal or industrial discharges and occurrences 
of any contaminant spills in or near the project area, 

7) location of the disposal site (include locus sheet), 
8) shellfish survey, and 
9) sediment testing, including physical, chemical and biological testing. For projects proposing 

open water disposal, applicants are encouraged to contact the Corps as early as possible 
regarding sampling and testing protocols. 

 
The Corps may request additional information. Dredging applicants may be required to conduct a 
shellfish and/or eel grass survey and sediment testing, including physical, chemical and 
biological testing. Sediment sampling and testing plans should be prepared or approved by the 
Corps before the samples are collected. 
 
STATE-FEDERAL SCREENING PROCEDURES: 
 
The Corps intends to utilize the application information required by the State for its regulatory 
program to the maximum extent practicable and the Corps normally will not be interacting with 
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated 
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The 
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices 
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection 
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service. 
 
The Corps and Federal Resource Agencies will classify the project within the State's review 
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional 
information, including possible project modification, mitigation or other special conditions to 
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal 
effects requirement, and an individual permit review will be required. In addition, the Corps 
retains the ability to exercise its discretionary authority and require an individual permit, 
irrespective of whether the terms and conditions of this general permit are met, based on 
concerns for the aquatic environment or any factor of the public interest (see special condition 4 
on Discretionary Authority). All Category II projects must receive written approval from the 
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or 
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to 
resolve the concerns, the Corps, independently or at the request of the Federal Resource 
Agencies, will require an individual permit for the project. The applicant will be notified of this 
in writing, along with information about submitting the necessary application materials. The 
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be 
made within 10 working days of the screening meeting. These comments must be confirmed in 
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request 
an individual permit. The Federal Resource Agency's comments must reflect a concern within 
their area of expertise, state the species or resources that could be impacted by the project, and 
describe the impacts that either individually or cumulatively will be more than minimal. 
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW 
 
For Category II projects which involve construction of solid fill structures or discharge of fills 
along the coast which may extend the coastline or baseline from which the territorial sea is 
measured, coordination between the Corps and Minerals Management Service (MMS), 
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act, 
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will 
forward project information to MMS for their review. MMS will coordinate their determination 
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days 
from the date MMS is in receipt of project information to determine if the baseline will be 
affected. No notification to the Corps within 15 day review period will constitute a "no affect" 
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be 
followed with a written confirmation within 10 business days from the date of the verbal 
notification. This procedure will be eliminated if the State of Maine provides a written waiver of 
interest in any increase in submerged lands caused by a change in the baseline resulting from 
solid fill structure or fills authorized under this general permit. 
 
D. Corps Authorization: Category III (Individual Permit) 
 
Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF 
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will 
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part 
325.1). The screening procedures outlined above will only serve to delay project review in such 
cases. The applicant should submit the appropriate application materials (including the Corps 
application form) at the earliest possible date. General information and application forms can be 
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in 
Massachusetts. Individual water quality certification and coastal zone management consistency 
concurrence will be required from the State of Maine before Corps permit issuance. 
 
E. Programmatic General Permit Conditions: 
 
The following conditions apply to activities authorized under the PGP, including all Category I 
(non-reporting) and Category II (reporting - requiring screening) activities: 
 
GENERAL REQUIREMENTS: 
 
1. Other Permits. Authorization under this general permit does not obviate the need to obtain 

other Federal, state, or local authorizations required by law. 
 
2. Applicability of this general permit shall be evaluated with reference to Federal 

jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries 
used satisfy the federal criteria defined at 33 CFR 328-329. 

 
3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and 

cumulative adverse environmental impacts as determined by the Corps. 
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this 
permit, the Corps of Engineers retains discretionary authority to require review for an 
individual permit based on concerns for the aquatic environment or for any other factor of 
the public interest. This authority is invoked on a case-by-case basis whenever the Corps 
determines that the potential consequences of the proposal warrant individual review based 
on the concerns stated above. This authority may be invoked for projects with cumulative 
environmental impacts that are more than minimal or if there is a special resource or 
concern associated with a particular project that is not already covered by the remaining 
conditions of the PGP and that warrants greater review. 

 
Whenever the Corps notifies an applicant that an individual permit may be required, 
authorization under this general permit is void and no work may be conducted until the 
individual Corps permit is obtained or until the Corps notifies the applicant that further review 
has demonstrated that the work may proceed under this general permit. 
 
5. Single and Complete Projects. This general permit shall not be used for piecemeal work and 

shall be applied to single and complete projects. All components of a single project and/or 
all planned phases of multi-phased projects shall be treated together as constituting one 
single and complete project (e.g., subdivisions should include all work such as roads, 
utilities, and lot development). This general permit shall not be used for any activity that is 
part of an overall project for which an individual permit is required. 

 
NATIONAL CONCERNS: 
 
6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River 

basins that requires approval of the International Joint Commission. This includes any 
temporary or permanent use, obstruction or diversion of international boundary waters 
which could affect the natural flow or levels of waters on the Canadian side of the line, as 
well as any construction or maintenance of remedial works, protective works, dams, or 
other obstructions in waters downstream from boundary waters when the activity could 
raise the natural level of water on the Canadian side of the boundary. 

 
7. Historic Properties. Any activity authorized by this general permit shall comply with Section 

106 of the National Historic Preservation Act. Information on the location and existence of 
historic resources can be obtained from the Maine Historic Preservation Commission and 
the National Register of Historic Places. Federally recognized tribes (Penobscots, 
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that 
may be of significance to their tribes. See page 14 for historic properties contacts. 

 
Applicants with projects which will undergo the screening process (Category II) shall submit a 
copy of their application materials, with the name and address of the applicant clearly indicated, 
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65, 
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic 
and/or archaeological resources in the permit area that may be affected by the proposed work. 
The Corps will then be notified by the Commission and/or 
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an 
effect on historic resources. The applicant should include with their application to the State or the 
Corps either a copy of their cover letter or a statement of having sent their application material to the 
Commission and Tribe(s). 
 
If the permittee, either prior to construction or during construction of the work authorized herein, 
encounters a previously unidentified archaeological or other cultural resource, within the area subject 
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of 
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine 
Historic Preservation Commission and/or applicable Tribe(s). 
 
8. National Lands. Activities authorized by this general permit shall not impinge upon the value of 

any National Wildlife Refuge, National Forest, or any area administered by the National Park 
Service. 

 
9. Endangered Species. No activity is authorized under this general permit which 
- may affect a threatened or endangered species or a species proposed for such designation 
  as identified under the Federal Endangered Species Act (ESA), 
- is likely to destroy or adversely modify the critical habitat or proposed critical habitat of 
  such species, 
- would result in a 'take' of any threatened or endangered species of fish or wildlife, or 
- would result in any other violation of Section 9 of the ESA protecting threatened or 
  endangered species of plants. 
 
Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or 
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District 
Engineer that the requirements of the Endangered Species Act have been satisfied and that the 
activity is authorized. Information on the location of threatened and endangered species and their 
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine 
Fisheries Service (addresses attached, page 14). 
 
10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the 

National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the 
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the 
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is 
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and 
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants 
may be required to describe and identify potential impacts to EFH based upon the location of 
the proj ect, the activity proposed, and the species present. Conservation recommendations 
made by NMFS will normally be included as a permit requirement by the Corps. Information 
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address 
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html). 

 
 

 
 



9/29/00 8 

The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the 
following rivers and streams, including all tributaries to the extent that they are currently or were 
historically accessible for salmon migration: 
 
 St. Croix River PleasantRiver UnionRiver 
 Boyden River Narraguagus River Ducktrap River 
 Dennys River Tunk Stream Sheepscot River 
 Hobart Stream Patten Stream Kennebec River 
 Aroostook River Orland River Androscoggin River 
 East Machias River Penobscot River Presumpscot River 
 Machias River Passagassawaukeag River Saco River 
 
11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or 

downstream of the main stem or tributaries of a river segment of the National Wild and Scenic 
River System, must be reviewed by the Corps under the procedures of Category II of this 
general permit regardless of size of impact. This condition applies to both designated wild 
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while 
such rivers are in an official study status. The Corps will consult with the National Park Service 
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild 
and Scenic River. The culmination of this coordination will be a determination by the NPS and 
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended 
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and 
an individual permit is required. If pre-application consultation between the applicant and the 
NPS has occurred whereby the NPS has made a determination that the proposed project is 
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this 
determination should be furnished to the Corps with submission of the application. The address 
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System 
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing 
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence 
with the St. John River. Length = 92 miles 

 
12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of 

any Corps navigation project than a distance of three times the project's authorized depth (see 
attached map following page 16 for locations of these projects) shall be subject to removal at 
the owner's expense prior to any future Corps dredging or the performance of periodic 
hydrographic surveys. 

 
13. Navigation. There shall be no unreasonable interference with navigation by the existence or use 

of the activity authorized herein and no attempt shall be made by the permittee to prevent the 
full and free use by the public of all navigable waters at or adjacent to the activity authorized 
herein. 

 
The permittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure 
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 
 
14. Federal Liability. In issuing this permit, the Federal Government does not assume any 

liability for the following: (a) damages to the permitted project or uses thereof as a result of 
other permitted or unpermitted activities or from natural causes; (b) damages to the 
permitted project or uses thereof as a result of current or future activities undertaken by or 
on behalf of the United States in the public interest; (c) damages to persons, property, or to 
other permitted or unpermitted activities or structures caused by the activity authorized by 
this permit; (d) design or construction deficiencies associated with the permitted work; (e) 
damage claims associated with any future modification, suspension, or revocation of this 
permit. 

 
MINIMIZATION OF ENVIRONMENTAL IMPACTS: 
 
15. Minimization. Discharges of dredged or fill material into waters of the United States shall be 

avoided and minimized to the maximum extent practicable, regardless of review category. 
 
16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and 

if required, shall be placed on mats or other measures taken to minimize soil and 
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction 
contours and conditions upon completion of the work. 

 
17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit 

(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion. 
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland 
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent 
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to 
their approximate original contours but not higher. No temporary fill shall be placed in 
waters or wetlands unless specifically authorized by the Corps. 

 
18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control 

management measures, practices and devices, such as phased construction, vegetated filter 
strips, geotextile silt fences or other devices, shall be installed and properly maintained to 
reduce erosion and retain sediment on-site during and after construction. They shall be 
capable of preventing erosion, of collecting sediment, suspended and floating materials, and 
of filtering fine sediment. These devices shall be removed upon completion of work and the 
disturbed areas shall be stabilized. The sediment collected by these devices shall be 
removed and placed at an upland location in a manner that will prevent its later erosion into 
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at 
the earliest practicable date. 
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19. Waterway Crossings. 
 
(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or 

otherwise designed to withstand and to prevent the restriction of high flows, to maintain 
existing low flows, and to not obstruct the movement of aquatic life indigenous to the 
waterbody beyond the actual duration of construction.  

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams 
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts 
to determine applicability of this general permit).  

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be 
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to 
be conducted during that time period are ineligible for Category I and shall be screened 
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area. 

 
20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of 

the United States authorized under this general permit shall be consistent with applicable 
water quality standards, effluent limitations, standards of performance, prohibitions, and 
pretreatment standards and management practices established pursuant to the Clean Water 
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality 
standards, limitations, etc., are revised or modified during the term of this permit, the 
authorized work shall be modified to conform with these standards within six months of 
the effective date of such revision or modification, or within a longer period of time 
deemed reasonable by the District Engineer in consultation with the Regional 
Administrator of the Environmental Protection Agency. Applicants may presume that state 
water quality standards are met with issuance of the 401 Water Quality Certification. 

 
21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and 

2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be 
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent 
practicable during all times of year. 

 
22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are 

removed from the waterway for a portion of the year shall be stored in an upland location 
located above mean high water and not in tidal marsh. 

 
23. Environmental Values. The permittee shall make every reasonable effort to carry out the 

construction or operation of the work authorized herein in a manner so as to maintain as 
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife 
and natural environmental values. 

 
24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal 

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum 
extent possible. 
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PROCEDURAL CONDITIONS: 
 
25. Cranberry Development Projects. For Cranberry development projects authorized under the 

PGP, the following conditions apply: 
4 
1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural 

wetlands unless an individual permit is obtained from the Corps of Engineers allowing the 
discharge of fill for an alternate use.  

2. No stream diversion shall be allowed under this permit.  
3. No impoundment of perennial streams shall be allowed under this permit.  
4. The project shall be designed and constructed to not cause flood damage on adjacent properties. 
 
26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s) 

to make periodic inspections at any time deemed necessary in order to ensure that the work is 
being performed in accordance with the terms and conditions of this permit. The District 
Engineer may also require post-construction engineering drawings for completed work, and 
post-dredging survey drawings for any dredging work. To facilitate these inspections, the 
attached work notification form should be filled out and returned to the Corps for all 
Category II projects. 

 
27. Maintenance. The permittee shall maintain the work or structures authorized herein in good 

condition, including maintenance, to ensure public safety. Dredging projects: note that this 
does not include maintenance of dredging projects. Maintenance dredging is subject to the 
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or 
any conditions included in a written Corps authorization. 

 
28. Property Rights. This permit does not convey any property rights, either in real estate or 

material, or any exclusive privileges, nor does it authorize any injury to property or invasion of 
rights or any infringement of federal, state, or local laws or regulations. If property associated 
with work authorized by the PGP is sold, the PGP authorization is automatically 
transferred to the new property owner. The new property owner should provide this 
information to the Corps in writing. No acknowledgement from the Corps is necessary. 

 
29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or 

revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any 
such action shall not be the basis for any claim for damages against the United States. 

 
30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this 

permit, shall restore the wetland or waterway to its former condition without expense to the 
United States and as directed by the Secretary of the Army or his authorized representative. If 
the permittee fails to comply with such a directive, the Secretary or his designee may restore 
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost 
from the permittee. 
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31. Special Conditions. The Corps, independently or at the request of the Federal Resource 
Agencies, may impose other special conditions on a project authorized pursuant to this 
general permit that are determined necessary to minimize adverse environmental effects or 
based on any other factor of the public interest. Failure to comply with all conditions of the 
authorization, including special conditions, will constitute a permit violation and may 
subject the permittee to criminal, civil, or administrative penalties or restoration. 

 
32. False or Incomplete Information. If the Corps makes a determination regarding the 

eligibility of a project under this permit and subsequently discovers that it has relied on 
false, incomplete, or inaccurate information provided by the permittee, the permit shall not 
be valid and the government may institute appropriate legal proceedings. 

 
33. Abandonment. If the permittee decides to abandon the activity authorized under this general 

permit, unless such abandonment is merely the transfer of property to a third party, he/she 
must restore the area to the satisfaction of the District Engineer. 

 
34. Enforcement cases. This general permit does not apply to any existing or proposed activity 

in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental 
Protection Agency enforcement action until such time as the enforcement action is resolved 
or the Corps determines that the activity may proceed independently without compromising 
the enforcement action. The Corps may choose not to accept applications or issue permits 
to any applicant with outstanding violations. 

 
35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or 

replacement of those structures destroyed by storms, floods, fire or other discrete 
unexpected and catastrophic event. In such situations and if the work exceeds Category I 
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will 
attempt to contact the resource agencies for their approvals but, if unable to contact them, 
will issue an emergency permit and review them after-the-fact with the agencies at the next 
joint processing meeting. Proposed work submitted more than 30 days after the emergency 
will go through the standard PGP procedures. 

 
DURATION OF AUTHORIZATION/GRANDFATHERING: 
 
36. Duration of Authorization. Activities authorized under this general permit that have 

commenced (i.e., are under construction) or are under contract to commence in reliance 
upon this authorization will remain authorized provided the activity is completed within 
twelve months of the date of the general permit's expiration, modification, or revocation, 
unless discretionary authority has been exercised on a case-by-case basis to modify, 
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities 
completed under the authorization of the general permit that was in effect at the time the 
activity was completed will continue to be authorized by the general permit. 
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37. Previously Authorized Activities. 
 
(a) Activities which have commenced (i.e., are under construction or are under contract to commence) 

prior to the issuance date of this general permit, in reliance upon the terms and conditions of the 
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is 
completed within twelve months of the date of issuance of this general permit, unless discretionary 
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization 
in accordance with special condition 4. The applicant must be able to document to the Corps 
satisfaction that the proj ect was under construction or contract by the appropriate date. 

 
(b) Projects that have received written verification or approval from the Corps, based on applications 

made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP, 
Nationwide permits, regional general permits, or letters of permission shall remain authorized as 
specified in each authorization. 

 
(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities 

occurring before certain dates). 
 

For DISTRICT ENGiNEER Christine Gedfrey DATE 7 / 26 / 00 
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT: 
 
U.S. Army Corps of Engineers 
Maine Project Office 
675 Western Avenue #3 
Manchester, Maine 04351 
207-623-8367 
Fax # 207-623-8206 
 
 Federal Endangered Species  Federal Endangered Species and Essential 
 U.S. Fish and Wildlife Service  Fish Habitat 
 Maine Field Office  National Marine Fisheries Service 
 1033 South Main Street  One Blackburn Drive 
 Old Town, Maine 04468  Gloucester, Massachusetts 01939 
 207-827-5938  978-281-9102 
 Fax # 207-827-6099  Fax # 978-281-9301 
 
Wild and Scenic Rivers 
National Park Service 
North Atlantic Region 
15 State Street 
Boston, MA 02109 
617-223-5203 
 
 Maine Historic Preservation Commission  Houlton Band of Maliseet Indians 
 55 Capitol Street  Attn: Brenda Commander, Tribal Chief 
 State House Station 65  Route 3 - Box 450 
 Augusta, Maine 04333  Houlton, Maine 04730 
 207-287-2132  207-532-4273 
 Fax # 207-287-2335  Fax # 207-532-2660 
 Aroostook Band of Micmacs  Passamaquoddy Tribe of Indians 
 P.O. Box 772  Indian Township Reservation 
 Presque Isle, Maine 04769  Attn: Donald Soctomah 
 207-764-1972  P.O. Box 301 
 Fax # 207-764-7667  Princeton, Maine 04668 
   207-796-2301 
 Passamaquoddy Tribe of Indians  Fax # 207-796-5256 
 Pleasant Point Reservation 
 Attn: Tribal Council  Penobscot Indian Nation 
 P.O. Box 343  Richard Hamilton, Chief 
 Perry, Maine 04667  6 River Road 
 207-853-2600  Indian Island Reservation 
 Fax # 207-853-6039  Old Town, Maine 04468 
   (207) 827-7776 
   Fax # 207-827-1137 
 
 29/00 14 
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 Maine Department of Environmental Protection 
 (For State Permits and Water Quality 
 Certifications) 
 Natural Resources Division Southern Maine Regional Office 
 Bureau of Land and Water Quality Control 312 Canco Road 
 State House Station 17 Portland, Maine 04103 
 Augusta, Maine 04333 201-822-6300 
 207-287-2111 
 
 Eastern Maine Regional Office Northern Maine Regional Office 
 106 Hogan Road 1235 Central Drive 
 Bangor, Maine 04401 Skyway Park 
 207-941-4570 Presque Isle, Maine 04769 
  207-764-0477 
 MaineLand UseRegulation Commission (LURC) 
 offices 
 22 State House Station 45 Radar Road 
 Augusta, ME 04333-0022 Ashland,ME 04732-3600 
 207-287-2631 207-435-7963 
 800-452-8711 (call to obtain appropriate LURC Fax # 207-435-7184 
 of fice) 
 Fax # 207-287-7439 
 
 Lakeview Drive 191 Main Street 
 P.O.BoxllO7 EastMillinocket,ME 04430 
 Greenville, ME 04441 207-746-2244 
 207-695-2466 Fax # 207-746-2243 
 Fax # 207-695-2380 
 
 i 
 
 (For CZMDeterminations) Maine Department of Marine Resources 
 State Planning Office (For Aquaculture Leases) 
 Coastal Program McKown Point 
 184 State Street Boothbay Harbor, Maine 04575 
 State House Station 38 207-633-9500 
 Augusta, Maine 04333 
 207-287- 1009 
 
 (For Submerged Lands Leases) 
 Maine Department of Conservation 
 Bureau of Parks and Lands 
 22 State House Station 
 207-287-3061 
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